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PERFORMANCE WORK STATEMENT
EP-C-15-022
Work Assignment 4-63
July 1, 2019 to June 30, 2020

I. ADMINISTRATIVE:
A. Title: UIC Program Support for Mechanical Integrity Testing Document Revisions

B. Work Assignment Contracting Alternate Work Assignment Contracting
Officer’s Representative (WACOR): Officer’s Representative (WACOR):

Suzanne Kelly

Office of Ground Water and Drinking
Water (OGWDW)

1200 Pennsylvania Avenue, NW (MC:
4606M)

Washington, DC 20460

202-564-3887
kelly.suzanne@epa.gov

C. Quality Assurance:

The tasks in this work assignment do not require environmental measurements. Consistent with
the Agency’s quality assurance (QA) requirements, the contractor does not need to supplement
the Contract Level Quality Assurance Project Plan (QAPP) or to prepare a Project-Specific
Quality Assurance Project Plan (PQAPP).

D. Background:

The Environmental Protection Agency (EPA), as authorized by the Safe Drinking Water Act,
establishes minimum federal requirements for Underground Injection Control (UIC) programs for
the protection of underground sources of drinking water (USDWs). The UIC Program is
responsible for permitting the construction, operation, monitoring, reporting and closure of the
injection wells in a manner necessary to protect USDWs.

The Underground Injection Control (UIC) Program managers in EPA Headquarters and Regions
identified that there is an urgent need to update the Mechanical Integrity Testing Document (MIT)
which was last revised in 1982. MIT tests are used by the UIC Program to ensure that injection
wells, and the mechanical components of the injection wells, are functioning properly in a manner
that is protective of underground sources of drinking water (USDW). MIT tests are used to verify
that leaks are not occurring in the internal parts (casing, packer and tubing) of an injection well.
They are also used to verify that fluid is not moving externally, such as between or into USDWs
through channels adjacent to the borehole. Endangerment of USDWs can occur when injection
activities cause the movement of fluid into a USDW. EPA’s UIC Program routinely uses MIT
tests to verify that injection wells are operating properly and that no unintended fluid movement is



occurring. The tasks under this work assignment support the Agency’s goal of protecting
USDWs.

II. OBJECTIVE:

The contractor shall provide support to EPA in revising the Agency’s 1982 Mechanical Integrity
Testing document. The intended audience for this project is UIC Program technical staff in EPA
Regions and Headquarters.

This work will be completed commensurate with Sections 2.2, 2.2.7, and 2.3 of the Contract
Level PWS.

LOE: 663 Hours

III. TASK DETAIL:
The contractor shall perform the following tasks:

Task 0: Work Plan Submission

The contractor shall prepare a detailed work plan and budget for the accomplishment of the
indicated tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74). The
work plan shall include a description of: (a) proposed staff; (b) the number of hours and labor
classifications proposed for each task, broken down to task level, to include both prime contractor
and subcontractor labor; and (c) a list of deliverables, with due dates and schedule for
deliverables. In addition, the contractor shall prepare a statement indicating that this WA is a
continuation of WA 3-63.

If subcontractor(s) is proposed and subcontractors are outside of the local metropolitan area, the
contractor shall include information on plans to manage the work and contract costs. In addition,
the work plan shall specify that a Supplemental Project Specific Quality Assurance Project Plan
(SQAPP) appending the Contract QAPP or a PQAPP is not required.

At this time no events, meetings, or trainings are anticipated for this work assignment.

However, the Contractor shall immediately alert the WACOR to any anticipated event under the
work assignment which may result in incurring an estimated $20,000 or more cost, funded by
EPA, specific to that event, meeting, training, etc. Those costs would include travel of both prime
and consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The
EPA WACOR will then prepare approval internal paperwork for the event and will advise the
Contractor when appropriate signatures have been obtained. At that point, effort can proceed for
the event. If the event is being sponsored by another EPA organization, the organization
providing the planning is responsible for the approval.

Deliverables:
e  Work plan and budget
e Monthly progress reports.



Task 1: Provide comment support on charge questions for the Revised MIT Document
During the previous work assignment, a list of charge questions was developed for reviewers of
the MIT document. During the performance period of this work assignment, it is anticipated that
EPA may receive Regional comments on the charge questions. Upon receipt of technical direction
from the EPA WACOR, the contractor shall provide recommendations for resolving Regional
comments (text revisions/edits) to the EPA WACOR for review and comment. For estimation
purposes, the contractor shall anticipate EPA may receive up to 10 technical comments over the
course of the performance period for this WA. The Contractor shall deliver recommendations on
how to address these comments within two weeks of receipt of technical direction from the EPA
WACOR.

Deliverable:
e Within two weeks of receiving technical direction from the EPA WACOR, the Contractor
shall propose revised edits to address the comments in WORD format to the EPA
WACOR for review and comment.

Task 2: Provide comment support on the Proposed Outline for the Revised MIT Document
During the previous work assignment, a proposed outline was developed with the goal of
modernizing the 1982 MIT document. During the performance period of this work assignment, it
is anticipated that EPA may receive Regional comments on the proposed revised outline. Upon
receipt of technical direction from the EPA WACOR, the contractor shall provide
recommendations for resolving these comments (text revisions/edits) to the EPA WACOR for
review and comment. For estimation purposes, the Contractor shall anticipate EPA may receive
up to 20 technical comments over the course of the performance period for this WA. The
contractor shall deliver recommendations on how to address these comments within two weeks of
receipt of technical direction from the EPA WACOR.

Deliverable:
e Within two weeks of receiving technical direction from the EPA WACOR, the Contractor
shall propose revised edits to the draft revised outline to address the comments in WORD
format to the EPA WACOR for review and comment.

Task 3: Review and Revise Red-line strikeout of the 1982 MIT Publication

Upon receipt of technical direction from the EPA WACOR, and in collaboration with EPA, the
contractor shall review feedback provided via the charge questions (Task 1) and proposed outline
(Task 2) to identify if any new revisions, edits or red-line strikeouts or graphics are needed to
update the redlined 1982 MIT document developed during the previous performance period. For
estimation purposes, the Contractor shall anticipate the following types of edits:

e Provide background information on MIT testing including the different types of tests and
tools available for use for Class [-VI well classes.

Explain the two parts of a MIT test.

Explain in which scenarios certain MIT tests should or should not be used.

Confirm that the existing citations are relevant and if not, suggest edits to correct citation.
Explain how to evaluate and interpret MIT test results/reports.



e Confirm that the cost information providing in the publication are still relevant and if not,
suggest edits to correct the cost information.

e Determine which graphics and/or figures are illegible or difficult to understand and suggest
revisions.

e Identify any other obsolete information or analyses referenced in the document.

e Identify any other current or relevant MIT information that should be included in the
document.

e Suggest draft report templates for the appendix.

The contractor shall deliver a revised redline strikeout of the MIT guidance with draft graphics
incorporated in WORD format to the EPA WACOR for review and comment within 4 weeks of
receipt of technical direction from the EPA WACOR. Upon receipt of technical direction from
EPA WACOR, the Contractor shall finalize the redline strikeout within 10 business days of
receipt of comments from the EPA WACOR

Deliverables:

e Within 3 weeks of receiving technical direction from EPA WACOR, the Contractor shall
deliver a revised red-line strikeout of the MIT guidance with draft graphics incorporated in
WORD format to the EPA WACOR for review and comment.

e Upon receipt of technical direction from EPA WACOR, the Contractor shall finalize the
redline strikeout within 10 business days of receipt of comments from the EPA WACOR.

Task 4: Develop a draft educational script and e-learning module on MIT UIC basics
Upon receipt of technical direction from the EPA WACOR, the contractor shall develop a draft
educational storyboard script with illustrations and graphics in WORD format to describe MIT
basics as they relate to the UIC program. Where feasible the Contractor should leverage existing
EPA illustrations and animations for use in the script and if not feasible identify for the EPA
WACOR which graphics and/or illustrations that need to be developed. For estimation, the
Contractor shall anticipate the storyboard script outline will contain the following:

e Background/Overview of MIT testing — including the different types of tests and tools
available for use for Class I-VI well classes.

Internal vs. External Mechanical Integrity

MIT and UIC Program Requirements

Testing for Mechanical Integrity

Visual depiction of tests that can demonstrate internal and/or external Mechanical
Integrity

The draft storyboard script shall be delivered in an electronic WORD format to the EPA WACOR
for review and comment no more than 4 weeks after receipt of technical direction from the EPA
WACOR. For purposes of estimation, the storyboard will be approximately 6-10 pages in length.
Upon receipt of technical direction from the EPA WACOR, the Contractor shall finalize the
storyboard script within 2 weeks after receipt of comments from the EPA WACOR.

Upon receipt of technical direction from the EPA WACOR, the Contractor shall use the final
storyboard script to build a draft MIT training module in Captivate 9 no more than 4 weeks after
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receipt of technical direction from the EPA WACOR. All online training will be scorm compliant
and will be developed using software that can easily be migrated to the EPA’s Learning
Management System.

Deliverables:

e Within 4 weeks of receiving technical direction from the EPA WACOR, the Contractor
shall deliver a draft storyboard script in WORD format to the EPA WACOR for review
and comment.

e Upon receipt of technical direction from the WACOR, the contractor shall finalize the
storyboard script within 2 weeks of receiving comments from the EPA WACOR.

e Within 6 weeks of receiving technical direction from the EPA WACOR, the Contractor
shall deliver a draft MIT module in Captivate 9 format to the EPA WACOR for review
and comment.

IV. SCHEDULE OF DELIVERABLES:

TASK No. | DELIVERABLE | DATE DUE TO EPA
Task 0: Work Plan and Monthly Progress Reports
Work plan and Budget According to contract
Monthly progress reports Monthly
Task 1: Provide Comment Support on Charge Questions for the Revised MIT Document
Suggested revisions/edits to address comments Within 2 weeks of
receiving technical
direction from the EPA
WACOR
Task 2: Provide Comment Support on Proposed Outline for the Revised MIT Document
Suggested revisions/edits to address comments Within 2 weeks of
receiving technical
direction from the EPA
WACOR
Task 3: Review and Revise Red-line strikeout of the 1982 MIT Publication
Draft red line strikeout of MIT document Within 4 weeks of
receiving technical
direction from the EPA
WACOR
Final redline strikeout of MIT document Within 10 business days
of receiving comments
from the EPA WACOR
Task 4: Develop a draft educational script and e-learning module on MIT UIC basics
Draft storyboard script in WORD format Within 4 weeks of receipt
of technical direction
from the EPA WACOR
Finalize storyboard script in WORD format Within 2 weeks of receipt
of technical direction
from the EPA WACOR
Draft MIT Training Module in Captivate 9 Within 6 weeks of receipt
of technical direction




| | [ from the EPA WACOR |

V. MISCELLANEOUS
Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly,
but not limited to, § 1194.21 Software applications and operating systems and § 1194.22 Web-
based intranet and internet information and applications. See: http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

VI. TECHNICAL DIRECTION

The CLCOR or WACOR is permitted to provide technical direction. Technical direction must be
within the scope of the WA PWS and includes: (1) Direction to the contractor which assists the
contractor in accomplishing the Statement of Work, (2) Comments on and approval of reports or
other deliverables. Technical direction will be issued in writing or confirmed in writing within
five (5) calendar days after verbal issuance. One copy of the technical direction memorandum will
be forwarded to the Contracting Officer and the Contract Level Contracting Officer
Representative.

VII. TRAVEL
The contractor shall not anticipate any travel associated with this WA over the duration of the
performance period.

VIII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES
AND RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses, including support of meetings, conferences, training
events, award ceremonies and receptions, including the form 5170 for all meetings costing more
than $20,000, shall be obtained by the EPA CL-COR as needed and provided to the Contracting
Officer (CO). Work under conference related activities and expenses shall not occur until this
approval is obtained and provided by the EPA CL-COR.

IX. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the CO,
CL-COR and/or WACOR.

X. PRINTING



All copying and printing shall be accomplished within the limitations of the printing clause of the
contract.

XI. QUALITY ASSURANCE AND SURVEILLENCE PLAN (QASP)

All task(s) identified in the performance work statement above are subject to review and approval
by the EPA WACOR based on the general guidelines of the contract quality assurance
surveillance plan regarding: Programmatic, cost control, timeliness/deliverables, and document
development standards.
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PERFORMANCE WORK STATEMENT
Cadmus EP-C-15-022
Work Assignment No. 4-70
July 1, 2019 — June 30, 2020

I. ADMINISTRATIVE:
A. Title: Aquifer Exemption Data Initiative

B. Work Assignment Contracting Alternate WACOR:
Officer’s Representative (WACOR):
Jill Dean
US EPA Headquarters
OGWDW (4606M)
1200 Pennsylvania Avenue NW
Washington, DC 20460
Office: 202-564-8241
Fax: 202-564-3756
E-mail: dean.jill@epa.gov

C. Quality Assurance:

Tasks 2 and 3 in this Work Assignment (WA) require the use of primary and/or secondary data. Consistent with the Agency’s
Quality Assurance (QA) requirements, the contractor must prepare a complete Project Specific Quality Assurance Project Plan
(PQAPP), to assure the quality of the data used under this WA. Work on these tasks cannot proceed until the contractor receives
notification of PQAPP approval from the Contract Level Contracting Officers Representative (CL-COR) via email. The QA
requirements must be addressed in the monthly progress reports as specified under Task 0 below.

Additional information on the PQAPP is described in the Task 1.
D. Background:

The Underground Injection Control (UIC) program has collected national aquifer exemption data in Environmental Protection
Agency (EPA) Headquarters. The UIC program requirements are found in the Code of Federal Regulations (CFR) at 40 CFR Parts



144, 146 and 148. The requirements of concern in this work assignment are requests for aquifer exemptions and the supporting
underlying data. An aquifer exemption is an aquifer or a portion thereof which meets the criteria for an “underground source of
drinking water” (USDW) as laid out in 40 CFR 146.3 and may be determined under 40 CFR 144.7 to be an exempted aquifer if it
meets the criteria of 40 CFR 146.4 (a), (b), (c) and (d). Briefly, in order for aquifers (USDWs) to be removed from UIC program
protection, they must not serve as a drinking water source now or in the future based on criteria listed in 40 CFR 146.4 (a), (b) 1-4,
and (c); the total dissolved solids must be greater than 3,000 and less than 10,000 mg/L; and the aquifer is not reasonably expected
to supply a public water system. Most aquifer exemption requests are usually associated with an injection well permit and are
considered a UIC program revision. Aquifer exemption requests are generally managed at the EPA regional and state level,
however, there are instances where EPA Headquarters gets involved in the process, namely because some aquifer exemption
requests are considered major program revisions. Owners/operators (0/0) of injection wells wishing to exempt underground sources
of drinking water (USDW) for purposes associated with underground injection projects may submit an aquifer exemption request or
application to the regulatory agency for review. If the regulatory agency is a delegated state UIC program, it can review the
application and make a determination that it is technically sound and submit its recommendation for approval to EPA. Only EPA can
approve aquifer exemptions. In the case of a Direct Implementation state (States without the UIC program delegation are run by
EPA Regions.), the o/o submits the aquifer exemption application directly to the EPA region for review and approval.

II. OBJECTIVE:

EPA maintains aquifer exemptions data at Headquarters. The contractor shall provide technical support to EPA for the Aquifer
Exemption Data Initiative to update the current aquifer exemptions dataset with new information. Technical support may include
collecting aquifer exemption data from the EPA Regions, communicating with the EPA Regions to ensure accurate interpretation of
the data, performing quality control/assurance procedures, and finalizing the aquifer exemption data in an Excel spreadsheet and
geospatial information system (GIS) file. Additionally, the contractor shall provide documentation of methodology and decisions as
well as metadata for the geospatial data.

The contractor shall provide technical and general support per technical direction only from the WACOR or alternate WACOR for the
Aquifer Exemption Data Initiative.

This work will be completed commensurate with Sections 2.2, 2.3, 4.3, 6.1, 6.2, 6.3, and 7.4 of the Contract Level PWS. The level of
effort estimated for this work assignment is three hundred thirteen (313) hours.

III. TASK DETAIL:
The contractor shall perform the following tasks:



Task 0 — Work Plan, Weekly Conference Calls, and Monthly Progress Reports Submission
In accordance with contract requirements, the contractor shall develop a work plan that describes how each task will be carried
out. The work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, and the
contractor’s key assumptions on which staffing plan and budget are based, and qualifications of proposed staff. For planning
purposes, the work plan shall include the requirement that all electronic and information technology (EIT) and all EIT deliverables
that will be publicly released be Section 508 compliant in accordance with the policies referenced at
http://www.epa.gov/accessibility. If a subcontractor(s) is proposed and subcontractors are outside the local metropolitan area, the
contractor shall include information on plans to manage work and contract costs.

Weekly conference calls between the WACOR and contractors are expected to communicate work progress and address any
challenges that arise. For planning purposes, no more than two (2) contractor staff should attend the weekly conference calls.
Weekly calls are expected to be no more than one (1) hour in duration.

This task also includes monthly progress and financial reports. The monthly progress report shall indicate, in a separate QA
section, whether significant QA issues have been identified and how they are being resolved. Monthly financial reports must
include a table with the invoice LOE and costs broken out by the tasks in the WA.

Deliverables: Work plan and monthly progress and financial reports

Task 1 — Project-Specific Quality Assurance Project Plan
Tasks in this WA 4-70 are a continuation of work conducted under WA 0-70, WA 1-70, WA 2-70, and WA 3-70. The contractor
shall update, as needed, the existing PQAPP completed under WA 0-70, as noted in section C Quality Assurance, and ensure the
quality of secondary data used to complete these tasks. The PQAPP should reflect the QA procedures that the contractor shall take
to assure project quality. The contractor shall write the PQAPP using the active voice. The text of the PQAPP must explicitly
reference tools that the contractor shall use to document and review reproducibility and traceability, such as standard operating
procedures, check lists, and guidelines. The PQAPP must include the tools as attachments for EPA’s review and approval. The
contractor shall perform work under this performance work statement in a manner consistent with the PQAPP. In addition, the
contractor shall document relevant QA activities in any deliverable.

Quality assurance and metadata support for geospatial files should adhere to EPA approved geospatial procedures and standards
found at https://www.epa.gov/geospatial/geospatial-policies-and-standards.




Deliverable: PQAPP

Task 2 — Data Update and Quality Assurance
The contractor shall add aquifer exemption data collected from the EPA Regions to a spreadsheet, communicate with Regional
staff to ensure accurate interpretation of the data, perform quality control/assurance procedures, update the appropriate quality
assurance (QA) fields in the spreadsheet, and finalize the aquifer exemption spreadsheet. The aquifer exemption spreadsheet
includes approximately four thousand (4,000) rows of data with around twenty (20) data fields. The WACOR will provide the
contractor with a current version of the data. The information provided to the contractor by the WACOR may be in hardcopy
maps, Excel spreadsheets, Access databases, or portable data file (PDF) format.

New data may come from multiple EPA Regions. California and EPA Region 8 have both existing and new aquifer exemptions
that will need to be updated. We expect an especially large number of aquifer exemption data to come from Region 6 where the
Texas Railroad Commission is improving its records on aquifer exemptions approved at program primacy. It may be necessary to
work with Commission staff to prioritize the records added to the aquifer exemption spreadsheet. Prioritization may be based on
the number of injection wells within the aquifer exemption boundaries. The data or a portion of the data may already be in
spreadsheet format, which would require the contractor to assess the data quality and incorporate the data into the existing EPA
geospatial and spreadsheet files. For planning purposes, the contractor shall assume new data for up to three thousand (3,000)
approved aquifer exemptions and an update to data for up to five hundred (500) existing records for the WA period.

For this performance period, the Aquifer Exemption Map is expected to be updated with the Texas aquifer exemptions in July
2019. The national dataset is typically updated in January or February of each year. The Texas aquifer exemptions will be included
in all future updates of the national dataset. The timing of discussions and data transfer from the Texas Railroad Commission
resulted in two updates to the Aquifer Exemption Map during this performance period.

Any data that do not meet acceptance criteria prescribed by the PQAPP shall be identified to the WACOR in a memorandum with
an explanation of the quality issue. For planning purposes, up to ten (10) memorandums describing data quality issues and either
proposed or actual resolution of the issues may be needed. Resolution may include changes to database structure that improve
communications, exclusion of data that does not meet quality criteria described in the PQAPP, or corrections to data elements. It
may be necessary for the contractor, upon request from the WACOR, to contact specific EPA Regional staff to clarify or update
some data in order to meet quality acceptance criteria.

The contractor shall provide the WACOR with draft versions of the spreadsheet, as needed, in order to facilitate decisions about
data management and clarifications requested of Regional staff. After QA processes conclude, the contractor shall provide the



WACOR with a final version of the spreadsheet that includes the updated aquifer exemptions data. The deliverable date for final
data will be dependent on the work needed to correct any issues. For planning purposes, final data will be due between two (2)
weeks and one (1) month after WACOR comments are provided on draft data.

Deliverables: QA issue memorandums, draft and final versions of datasets

Task 3 — Geospatial File Development
Geospatial file development will proceed concurrently with updates to the aquifer exemption spreadsheet described in Task 2. The
contractor shall pair selected data elements from the spreadsheet with point and polygon locations for the exempted aquifers
developed in Environmental Systems Research Institute (ESRI) ArcGIS 10.4 or higher. The contractor shall identify whether
individual records meet QA criteria using flag fields. The contractor shall provide the WACOR with a subset of the data that meets
QA criteria; rows with insufficient, inaccurate, contradictory, or otherwise invalid location information will be excluded. The
subset of data will include identifying information for each exempted aquifer; locational information such as county, state, tribe,
latitude and longitude of the centroid for each exempted aquifer; the injection well class associated with the aquifer exemption; the
exemption area; depth of the exempted aquifer; lithology; approval date; and injectate characteristics. The subset of data shall be
appropriate for separate analysis in ESRI ArcGIS 10.4 or higher.

Aquifer exemption locations from the Texas Railroad Commission will likely be supplied in geodatabases, which would require
the contractor to assess the data quality and incorporate the data into the existing EPA geospatial files. For planning purposes, the
contractor shall assume new data for up to three thousand (3,000) approved aquifer exemptions. It may be necessary to work with
Commission staff to prioritize the records added to the aquifer exemption file. Prioritization may be based on the number of
injection wells within the aquifer exemption boundaries.

For this performance period, the Aquifer Exemption Map is expected to be updated with the Texas aquifer exemptions in July
2019. The national dataset is typically updated in January or February of each year. The Texas aquifer exemptions will be included
in all future updates of the national dataset. The timing of discussions and data transfer from the Texas Railroad Commission
resulted in two updates to the Aquifer Exemption Map during this performance period.

Geospatial data will be displayed on the EPA’s Geoplatform. Online publication of maps should leverage the Geoplatform
technical architecture (hardware and software) to the fullest extent possible for public search and discovery. The contractor shall
upload data to the Geoplatform and prepare the map layers and application for public release. The contractor shall follow
Geoplatform policies and publication procedures. The OW geospatial administrator and communications director must approve all
new maps hosted on the Geoplatform prior to production release.



The contractor shall prepare metadata for the geospatial file using the EPA Metadata Editor (EME; for more information on the
EPA Metadata Editor, please see https://edg.epa.gov/metadata/catalog/main/home.page.) For planning purposes, the data file
destined for the EPA Geoplatform will include up to fifteen data fields and up to eight thousand (8,000) rows of data. All fields
will be completed to the contractor’s best knowledge with input from the WACOR, including optional fields. The final metadata
will be validated using EME’s validation tool and provided in XML and HTML formats. All geospatial metadata will be published
in EPA’s Environmental Data Gateway, which serves Data.gov as an Office of Management and Budget (OMB) requirement.
Information on metadata and the Environmental Data Gateway may be found at
https://edg.epa.gov/metadata/catalog/main/home.page.

Deliverables: geospatial file; metadata for geospatial file

Task 4 — Communication Materials
The contractor shall convert up to ten (10) individual communication materials to be 508 compliant upon request by the WACOR.
For planning purposes, the materials may include fact sheets (up to three pages each), graphic files in JPG or PDF format such as
maps, or text documents (up to ten pages each).

Deliverables: 508-compliant documents

IV. Schedule of Deliverables:

TASK No. DELIVERABLE DATE DUE TO EPA
0 Work Plan Within fifteen (15)
calendar days of receipt
of work assignment
Monthly progress and financial reports Monthly
Conference call to discuss project progress Weekly
I PQAPP update Within fifteen (15) days
of issuance of work
assignment
2 Data quality issue memorandums As requested by WACOR
Draft dataset As requested by WACOR
Dataset including Texas By July 31, 2019




TASK No. DELIVERABLE DATE DUE TO EPA
Final national dataset By December 31, 2019
3 Geospatial file including Texas By July 31, 2019
Metadata for geospatial file including Texas By July 31, 2019
Final national geospatial file By January 10, 2020
Metadata for geospatial dataset By January 10, 2020
4 508-compliant documents As requested by WACOR

V. Miscellaneous
Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements relating to accessibility as detailed to the
1998 amendments to the Rehabilitation Act, particularly, but not limited to, § 1194.21 Software applications and operating systems
and § 1194.22 Web-based intranet and internet information and applications. See: http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

Preferred GIS format: ESRI ArcGIS, version 10.4 or higher

VI. Travel

The contractor should anticipate only local travel, if necessary, in support of this WA over the duration of the performance period.

VII. Meetings, Conferences, Training Events, Award Ceremonies, and Receptions

All appropriate clearances and approvals required by Agency policy in support of any and all conference related activities and
expenses, including support of meetings, conferences, training events, award ceremonies and receptions, including the form 5170 for
all meetings costing more than $20,000, shall be obtained by the EPA CL-COR as needed and provided to the Contracting Officer
(CO). Work under conference related activities and expenses shall not occur until this approval is obtained and provided by the EPA
CL-COR.



VIII. Contractor Identification

Contractor personnel shall always identify themselves as contractor employees by name and organization and physically display that
information through an identification badge. Contractor personnel are prohibited from acting as the Agency’s official representative.
The contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the CO, CL-COR
and/or WACOR.

IX. Printing
All copying and printing shall be accomplished within the limitations of the printing clause of the contract.

X. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are subject to review and approval by the WACOR based on the general
guidelines of the contract quality assurance surveillance plan regarding: Programmatic, cost control, schedule, and document
development standards.
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PERFORMANCE WORK STATEMENT
Contract: EP-C-15-022
Work Assignment No. 4-90
Period of Performance: 7/1/19-6/30/20
ADMINISTRATIVE

A. Title: Regions 9 and 10 Technical Support for Implementation of the Underground Injection
Control (UIC) Program, and Navajo Nation UIC Program

B. Work Assignment Manager: Alternate (as applicable)

Kate Rao Leslie Greenberg

Drinking Water Protection Section Drinking Water Protection Section
USEPA Region 9 USEPA Region 9

75 Hawthorne Street 75 Hawthorne Street

Mail Code: WTR 3-2 Mail Code: WTR 3-2

San Francisco, CA 94105 San Francisco, CA 94105

Email: rao.kate@epa.gov Email: greenberg.leslie@epa.gov
Phone: 415.972.3533 Phone: 415.972.3349

Fax: 415.947.3549 Fax: 415.947.3549

C. Estimated LOE: 1755
D. Quality Assurance:

Tasks 1 - 6 in this work assignment require the use of primary and/or secondary data. Collection, use and
analysis of data will be identical to the procedures described in the Supplemental Project Specific Quality
Assurance Project Plan (SQAPP) completed under Task 0 of WA 0-90, consistent with the Agency’s quality
assurance (QA) requirements, appending the Contract Level Quality Assurance Project Plan (QAPP). The
project specific quality assurance requirements must be addressed in the monthly progress reports as specified
under Task 0, below.

E. Background:

The Safe Drinking Water Act requires the U.S. EPA to regulate underground injection of fluids through wells
to protect the quality of underground sources of drinking water. This is done in part by issuing Underground
Injection Control (UIC) Program permits to owners of injection wells. The UIC Program divides injection
wells into six classes. The six classes are based on similarity in the fluids injected, activities, construction,
injection depth, design, and operating techniques. This categorization ensures that wells with common design
and operating techniques are required to meet appropriate performance criteria for protecting underground
sources of drinking water (USDWs). Class I wells inject hazardous wastes, industrial non-hazardous liquids,
or municipal wastewater beneath the lowermost USDW. Class II wells inject brines and other fluids associated
with oil and gas production, and hydrocarbons for storage. They inject into either Class II Exempt Aquifers or
into saline aquifers that are beneath the lowermost USDW. Class Il wells inject fluids associated with solution
mining of minerals into either Class III Exempt Aquifers or into saline aquifers that are beneath the lowermost
USDW. Class IV wells inject hazardous or radioactive wastes into or above USDWSs and are banned unless
authorized under a federal or state ground water remediation project. Class V wells include all injection wells
not included in Classes [-IV or VL. In general, Class V wells inject non-hazardous fluids into or above USDWs
and are typically shallow, on-site disposal systems. However, there are some deep Class V wells that inject
below USDWs. Class VI wells inject carbon dioxide captured from an industrial source into deep subsurface
rock formations for long-term storage.

EPA utilizes contractor support to evaluate Class I, 11, III, V, and VI Underground Injection Control permit
applications, draft documents for proposed permit actions, provide technical assistance for permit
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implementation activities, conduct special studies and project technical reviews as directed and provide direct
consultation to Regions 9, 10 or Navajo Nation UIC staff. Some application material may contain confidential
business information (CBI). If CBI is noted, the WACOR will properly provide a notice of contemplated
disclosure of CBI to the applicant pursuant to 40 CFR Part 2, Sections 301 and 304, prior to providing the
contractor the necessary technical direction for a given task under this WA.

II. OBJECTIVE

The contractor shall conduct the timely evaluation of approximately six (6) Underground Injection Control
Permit Applications to determine administrative and technical completeness, support the development of
documents for approximately four (4) proposed draft and final permit actions, provide technical assistance up
to 10 hours per month for permit implementation activities, conduct 8 - 10 special studies or project technical
reviews, provide up to 16 hours/month of consultation (on an as-needed, periodic basis) and up to 10
hours/month of technical review permit application training (on an as-needed, periodic basis) to Regions 9
and 10 or Navajo Nation UIC staff. All of these actions pertain to the identification and protection of USDWs.

III. TASK DETAIL

The contractor shall perform the following tasks:

Task 0: Work Plan and Monthly Progress Reports

The contractor shall prepare a detailed work plan and budget for the accomplishment of the indicated
tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74). The work plan shall
include a description of: (a) proposed staff; (b) the number of hours and labor classifications proposed
for each task, broken down to task level, to include both prime contractor and subcontractor labor;
and (c) a list of deliverables, with due dates and schedule for deliverables.

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 3-90. The
workplan shall explain that collection, use and analysis of data in this work assignment will be identical to the
procedures described in the SQAPP completed under Task 0 of WA 0-90.

This task also includes monthly progress and financial reports which are to be submitted pursuant to
Attachment 2 of the contract. The monthly progress report shall indicate, in a separate QA section, whether
significant QA issues have been identified and how they are being resolved. Monthly financial reports must
include a table with the invoice LOE and costs broken out by the tasks in this WA. The contractor shall
immediately notify the Contract Level COR and WACOR if any changes to the tasks involving the collection
and analysis of the data occur and prepare a new supplemental to the SQAPP accordingly. Work on these
tasks cannot proceed until the contractor receives notification of the new SQAPP approval from the Contract
Level COR via e-mail.

The tasks under this work assignment do not require the acquisition of “off-site” facilities for conferences and
meetings as defined in the IPN 12-05 and the events associated with this work assignment are not covered by
EPA Order 1900.3 and do not require EPA Form 5170.

The contractor shall immediately alert the WA COR to any anticipated event under the work assignment which
may result in incurring an estimated $20,000 or more cost, funded by EPA, specific to that event, meeting,
training, etc. Those costs would include travel of both prime and consultant personnel, planning and
facilitation costs, AV and rental of venue costs, etc. The EPA WACOR will then prepare approval internal
paperwork for the event and will advise the contractor when appropriate signatures have been obtained. At
that point, effort can proceed for the event. If the event is being sponsored by another EPA organization, the
organization providing the planning is responsible for the approval.



Task 1: UIC Permit Application Review (PWS Area: 4,4.3, 8, 8.3)

The contractor shall evaluate (approximately 6) UIC Permit Applications submitted to US EPA Region 9 or
10 for Class I, 11, I11, V, or VI injection wells. The contractor shall evaluate the applications for administrative
and/or technical completeness as noted below:

Subtask 1.1: Administrative Completeness

(a) administrative completeness per the requirements of 40 CFR part 144, (b) adherence to the minimum
federal regulatory permit requirements standards at 40 CFR 144, 145, 146, and 147, ¢) identification of
any substantive issues of concern for the proposed construction and operation of the injection wells, and
d) overall accuracy and clarity of the application (i.e. any data gaps).

The contractor shall prepare a summary report (approximately 10 pages) of the proposed injection
application/project with a determination of administrative completeness and a preliminary assessment of
key issues to be addressed in the technical review phase. If the application is incomplete, the contractor
shall include in the report a list of outstanding items necessary to make the application complete. The
contractor shall submit the draft summary report to the EPA WACOR for review and comment. Upon
receipt of comments from the EPA WACOR, the contractor shall finalize the summary report. If the
contractor determines that the permit application is deficient, the contractor shall evaluate subsequent
submittals as needed for administrative completeness until the application is deemed administratively
complete.

Subtask 1.2: Technical Review Analysis

(a) analysis of any well log data and testing results submitted by permit operators, (b) an evaluation of
local and regional geology, including receiving formation and confining zone characteristics, (c) area of
review (AoR) determinations and zone of endangering influence calculations, (d) recommendations for
any corrective action required at existing wells within the AOR, (e) identifications of technical terms and
conditions to be imposed in the draft permit — operational, monitoring, testing, reporting, etc., (f)
evaluation of plugging and abandonment plans and acceptability of financial assurance, (g) an evaluation
of seismic hazards and recommendation for suggested permit conditions if needed, and (h) review and
evaluation of any and all other applicable attachment(s) in the application or information submitted in
support of the permit application.

The contractor shall submit the draft permit analysis report (approximately 20 pages) to the EPA WACOR
for review and comment. The contractor shall include in the report an itemized list of additional
information needed to clarify, modify, or supplement the application materials to address technical
deficiencies. Upon receipt of comments from the EPA WACOR, the contractor shall finalize the report.
If the contractor or EPA determines deficiencies in the technical review analysis, the contractor may be
asked to evaluate subsequent submittals as needed until the permit application is technically sufficient.

Task 2: Permit Process Support (PWS Area: 4, 4.3, 8, 8.3)
The contractor shall provide support to approximately four (4) proposed UIC permit actions for Class I, 11, 111, V,
or VI injection wells. The contractor may be requested to develop some or all of the following subtasks:

Subtask 2.1: Statement of Basis/Fact Sheet

The contractor shall prepare a statement of basis/fact sheet document for proposed UIC permit actions.
The statement of basis/fact sheet shall adhere to the requirements outlined in 40 CFR 124.7 and 124.8 and
shall briefly set forth the principal facts and the significant factual, legal, methodological, and policy
questions considered in preparing the draft permit. It is anticipated that the statement of basis or fact sheet
shall be approximately 4-8 pages in length, and shall be developed for the purpose of explaining to the
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public the rationale for EPA’s proposal to issue the specific permit as drafted. The contractor shall submit
the statement of basis/fact sheet to the EPA WACOR for review and comment. Upon the receipt of
comments by the EPA WACOR, the contractor shall finalize the document.

Subtask 2.2: Public Notification Document Development

The contractor shall prepare public notification (PN) documents, regarding the proposed UIC Permit. The
public notification document shall be prepared in accordance with guidance provided by the EPA
WACOR. Itis anticipated that each document shall be approximately 1-3 pages in length. The contractor
shall submit a draft of the public notification document to the EPA WACOR for review and comment.
Upon the receipt of comments, the contractor shall finalize the document.

Subtask 2.3: Public Meetings Hearings Support, and/or Permit Appeals

The contractor shall develop at the direction of the EPA WACOR support material(s) for EPA to use at up
to three public informational meetings, hearings, or permit appeal processes. Contractor may also be asked
to participate at a public informational meeting, public hearing(s), and/or permit appeal process(es). We
anticipate non-local travel for one individual (SME) to two public events. The locations and dates are not
known at this time. We anticipate travel support will be associated with 1) Class III permit in Arizona and
2) a Class 11 permit in Idaho. 2-3 days of total travel, including travel time and prep, is anticipated for
each event.

Subtask 2.4: Public Comment Review and Response to Comments Development

The contractor shall review public comments submitted, or a specific portion of them, and prepare a
response to comments document, summarizing comments received, responding to comments submitted
and specify any recommended changes to the draft permit and the reason for change, as described in 40
CFR 124.17. The format to be used will be provided by the EPA WACOR. The contractor shall use, to
the extent available as provided by the EPA WACOR, as appropriate, standard EPA Region 9 or 10
responses to common issues/comments. If commenters raise significant policy issues, the contractor will
identify those with notation in the draft response to comments document. EPA Region 9 or 10, will take
the lead from that point to resolve those issues with the commenter(s) and then provide guidance to the
contractor regarding the approach to be taken in finalizing a response to the particular issues raised. As
necessary, and prior to the delivery of the final response to comments document, the contractor shall
contact the EPA WACOR where guidance is needed regarding the approach to be taken in addressing
certain comments in the response to comments document. The contractor shall submit a draft of the
response to comments document to the EPA WACOR, for review and comment. The contractor shall
revise the document based on the EPA comments received and provide a final copy to the EPA WACOR
to approve.

Task 3: Permit Implementation Support (PWS Area: 2, 2.2, 8, 8.3)

The contractor shall provide support once a permit is issued, including review of drilling plans, logs, pressure
transient tests and other technical submittals as required by the terms and conditions of the permit. We anticipate
minimal effort for this task.

Task 4: Special Studies and Project Technical Reviews (PWS Area: 2, 2.1, 2.2, 8, 8.3)

The contractor shall develop 8 - 10 special studies and/or project technical reviews as requested and detailed by
the EPA WACOR through written technical direction. These studies or reviews will pertain to protection of
USDWs or compliance with the Permit under the Safe Drinking Water Act. For these special studies or project
technical reviews, the contractor shall prepare a draft report or technical memorandum (typically 5-10 pages in
length) for each study/review performed, summarizing the results of the review and recommendations for EPA or
Navajo Nation EPA consideration, and opportunity to review and comment. The contractor shall incorporate any
comments from EPA and/or Navajo Nation EPA and will provide a final draft of each study or review to the EPA
WACOR.

Task 5: Consultation Support (PWS Area: 2, 4, 8)



Upon the receipt of written technical direction by the EPA WACOR, the contractor shall make one (1) staff person
available to provide consultation support for: a) evaluations and discussions regarding permit reviews or testing,
b) special projects, ¢) drafting permits, and permit appeal processes. For planning purposes, technical support
shall be required for approximately eight (8) to sixteen (16) hours per month. Contractor will provide a summary
of activities provided under this task as a part of the monthly progress report. At a minimum the summary will
include: 1) hours utilized, 2) date of consultation, 3) key points discussed, and 4) any follow-up actions identified
per the consultation.

Task 6: Technical Review Training (PWS Area: 4.3.6; 7.2.4)

Upon the receipt of written technical direction by the EPA WACOR, the contractor shall make one (1) staff person
available to provide training on conducting UIC permit application technical reviews. For planning purposes,
technical support shall be required for approximately six (6) to ten (10) hours per month. Contractor will develop
a tailored webinar using an existing draft UIC permit application submitted to Region 9 and present approaches
and methodologies to conduct a technical review of the application, including but not limited to (a) area of review
(AOR) determinations and zone of endangering influence calculations; (b) corrective action plan for all wells
within the AOR; (c) local and regional geology information; (d) well operating data, well log data, and well testing
results; (e) well construction procedures and details; (f) plugging and abandonment plans and its financial
assurance; and (g) proposed operational, testing, monitoring, and reporting programs. The contractor shall
summarize the training performed under this task as a part of the monthly progress report. At a minimum, the
summary will include: 1) hours utilized, 2) date of training, 3) key points presented, and 4) any follow-up actions
identified per the training.

IV. SCHEDULE OF DELIVERABLES:

TASK DELIVERABLE DATE DUE TO EPA
No.
Work Plan, Monthly Progress and Financial Reports Per Contract Requirements
1 UIC Permit Application Support
1.1 Permit Application Administrative Completeness Report | Initial draft within 3 weeks of receipt
of technical direction.
1.2 Technical Review Analysis Initial draft within 6 weeks of receipt
of technical direction.
2 Permit Process Report
2.1 Statement of Basis Initial draft within 2 weeks of receipt
of technical direction.
22 Public Notification Document Development Concurrent with submittal of
statement of basis.
2.3 Public Meetings/Hearings Support/Permit Appeal 2 - 4 weeks prior to public hearing or
1 -2 weeks from receipt of technical
direction.
24 Response to Comments Document Development Within 4 weeks of delivery of public
comments.

3 Permit Implementation Support Within 1-4 weeks of receipt of
technical direction., depending on
complexity.

4 Special Studies/Technical Reviews Within 1-6 weeks of receipt of
technical direction., depending on
complexity

5 Consultation Support Summary of consultation should be
noted in the monthly progress report
as noted in Task 5 above.

6 Technical Review Training Summary of training performed




should be noted in the monthly
progress report as noted in Task 6
above.

V. MISCELLANEOUS
Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements relating to
accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not limited to, §
1194.21 Software applications and operating systems and § 1194.22 Web-based intranet and internet information
and applications. See: http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

VI. TRAVEL

The contractor shall anticipate two (2) SME non-local trips in support of this WA over the duration of
the performance period. Travel will be directly related to the scope of this Work Assignment and support
advancement of the work under Task 2, as well as the EPA’s Mission to ensure protection of human
health and the environment. The contractor shall receive advanced approval from the CL-COR for all
non-local travel and this process shall be separate from the work plan approval process. Travel and
associated costs shall be allowable in accordance with the contract level clauses. Requests for contractor
travel authorizations shall contain the following at a minimum: (1) Individual(s) traveling. Identify
position and affiliation as a contractor/subcontractor employee or authorized consultant. (2) Description
of circumstances necessitating the travel. [dentify the task that will benefit from the travel and detail the
correlation of the travel to the requirements of the Work Assignment. (3) Identify the estimated cost and
include a cost breakdown.

VII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES AND
RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all
conference related activities and expenses, including support of meetings, conferences, training events,
award ceremonies and receptions, including the form 5170 for all meetings costing more than $20,000,
shall be obtained by the EPA CL-COR as needed and provided to the Contracting Officer (CO). Work
under conference related activities and expenses shall not occur until this approval is obtained and
provided by the EPA CL-COR.

VIII. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall refer
any questions relating to the interpretation of EPA policy, guidance, or regulation to the CO, CL-COR
and/or WACOR.



IX. PRINTING

All copying and printing shall be accomplished within the limitations of the printing clause of the
contract.

X. Technical Direction

The Contract level COR or an authorized individual is permitted to provide technical direction. Technical
direction must be within the statement of work of the contract and includes: (1) Direction to the contractor
which assists the contractor in accomplishing the Statement of Work, (2) Comments on and approval of
reports or other deliverables. Technical direction will be issued in writing or confirmed in writing within
five (5) calendar days after verbal issuance. One copy of the technical direction memorandum will be
forwarded to the Contracting Officer and the Contract Level Contracting Officer Representative.

XI. QUALITY ASSURANCE SURVEILLANCE PLAN

All task(s) identified in the performance work statement above are subject to review and approval by the EPA
WACOR based on the general guidelines of the contract quality assurance surveillance plan regarding:
Programmatic, cost control, timeliness/deliverables, and document development standards.
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PERFORMANCE WORK STATEMENT
Cadmus EP-C-15-022
Work Assignment No. 4-92
July 1, 2019 — June 30, 2020

| ADMINISTRATIVE:
PWS: 2.2,8.1.2
A. Title: Support for Guam Environmental Protection Agency: Primacy Technical Support to

Prepare Primacy Applications and Specialized Technical Support to Develop Rule
Management SOPs

B. Work Assignment Manager (WACOR): Alternate WACOR:

Carl Goldstein None
U.S. EPA Region 9

75 Hawthorne Street (LND-3-2)

San Francisco CA 94105

(415) 972-3767

goldstein.carl@epa.gov

C. Quality Assurance:

The tasks in this work assignment do not require environmental measurements. Consistent with
the Agency’s quality assurance (QA) requirements, the Contractor does not need to supplement
the Contract Level Quality Assurance Project Plan (QAPP) or prepare a Project-Specific Quality
Assurance Project Plan (PQAPP).

D. Background:

Under the Safe Drinking Water Act (SDWA), the Environmental Protection Agency (EPA) is
authorized to delegate primary enforcement responsibility of the National Primary Drinking
Water Regulations (NPDWRs) to states. In order to maintain primacy, states must adopt all new
and revised NPDWRs promulgated under §141 and submit revised primacy applications within
two years of rule promulgation (up to four years if EPA approves a two year extension). §142.12
specifies the requirements for the revision of state programs. Guam Environmental Protection
Agency (GEPA), which has been delegated primacy for a drinking water program, has fallen
behind in submitting primacy packages for a number of rules, and it does not have the resources
to complete this work.

GEPA’s drinking water program, by which it regulates public water systems (PWSs) on Guam,
has experienced high turnover among its staff in the past several years. In order to promote
consistency and continuity during changes to federal rules and its staff, GEPA needs a set of
standard operating procedures (SOPs) developed for each cluster of SDWA regulations. These
SOPs must be comprehensive, understandable, accurate, updatable, useful documents that would

1



allow a novice to the SDWA program to learn the applicable regulations and how to implement
them in a manner consistent with GEPA policies.

I1. OBJECTIVE:

The Contractor shall provide support to GEPA in the development of primacy revision
applications for all NPDWRs promulgated and currently in effect under §141, except the Total
Coliform Rule and the Surface Water Treatment Rule (see Tasks 0 and 1 in Section III below).

The Contractor shall also create GEPA-specific SOPs for the eleven (11) SDWA regulation
clusters in effect as of May 17, 2016, in coordination with the current GEPA Safe Drinking
Water Program (SDWP) manager and/or designee (the SDWP manager and/or designee
hereinafter referred to as “rule manager’”) and the EPA WACOR (see Tasks 0, 2, 3, and 4 in
Section III below). The eleven specific rule clusters include the following, and are referred to as
“Rule(s)” in the remainder of this PWS:

Nitrates Rule

Radionuclides Rule

Total Coliform Rule (includes basic inventory of PWSs)

Stage 1 and Stage 2 D/DBP Rule

Groundwater Rule — including significant deficiencies

Lead and Copper Rule

Consumer Confidence Reporting Rule

Public Notice Regulations

SOC/VOC/IOC Phase I1/V Rules (separate sections for arsenic and asbestos)
Inventory

Surface Water Treatment Rules (SWTR - including determination of GWUDI,
LTISWTR, IESWTR, FBRR and LT2SWTR — including significant deficiencies)

SIS0 E N L kW
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The sequence of SOP development for the rules will be determined by the EPA WACOR, and
provided to the Contractor through written technical direction.

The Contractor must utilize knowledge of the SDWA regulations and available implementation
and compliance guidance, as well as a working knowledge of the capabilities of SDWIS/STATE
Web Release 3.3 for support of rule implementation. Two hard-copies (in binders), as well as an
electronic copy, of each SOP shall be provided as deliverables. For the electronic copy, all
narratives, instructions, and other documents created by the Contractor must be in Microsoft
Office Word 2007 or later format to allow updating. (References and other materials not created
by Contractor may be in pdf or other format).

The portions of the SOPs detailing use of SDWIS 3.1 shall be prepared by separate process
and are not part of this Performance Work Statement.

ITI. TASK DETAIL:

The Contractor shall perform the following tasks:



Task 0 — Work Plan and Monthly Progress Reports

The Contractor shall prepare a detailed work plan and budget for the accomplishment of the
tasks in accordance with the clause Work Assignments (EPAAR 1552.211-74). The work
plan shall include a description of: (a) proposed staff and their qualifications; (b) the number
of hours and labor classifications proposed for each task, broken down to task level, to
include both prime contractor and subcontractor labor (if applicable); and (c) a list of
deliverables, with due dates and schedule for deliverables. The work plan shall also include
the Contractor’s key assumptions on which the staffing plan and budget are based. Ifa
subcontractor(s) is proposed and subcontractors are outside the local metropolitan area, the
Contractor shall include information on plans to manage work and contract costs.

This task also includes monthly progress and financial reports which are to be submitted
pursuant to Attachment 2 of the contract. Monthly financial reports must include a table with
the invoice level of effort (LOE) and costs broken out by the tasks in this work assignment
(WA).

The tasks under this work assignment do not require the acquisition of “off-site” facilities for
conferences and meetings as defined in the IPN 12-05 and the events associated with this
work assignment are not covered by EPA Order 1900.3 and do not require EPA Form 5170.

In addition, the work plan shall specify that a Supplemental Project Specific Quality Assurance
Project Plan (SQAPP) appending the Contract Level Quality Assurance Project Plan (QAPP) or
a Project-Specific Quality Assurance project Plan (PQAPP) is not required. This task also
includes monthly progress and financial reports. Monthly financial reports must include a table
with the invoice LOE and cost amount broken out by the tasks in this WA.

Deliverables: Work plan and monthly progress and financial reports.

Task 1 — Support for GEPA in the Development of Primacy Revision Applications for
NPDWRs

At the written direction of the WACOR, the Contractor shall provide support to GEPA in
developing primacy revision applications for drinking water rules. For some rules, GEPA may
have a draft rule revision and partially compiled draft primacy package. In those cases, the
Contractor shall review these drafts, discuss with GEPA, and determine how best to proceed in
completing proposed rules and preparing a complete primacy package for submittal to EPA.

For each NPDWR, EPA prepares implementation guidance that provides an explanation of the
rule’s requirements and guidance for preparing State primacy revision applications. The
Contractor shall follow the appropriate implementation guidance in its support of GEPA in
developing primacy revision applications. Implementation guidance for each of the new and
revised rules may be accessed from EPA’s website at http://www.epa.gov/dwreginfo/state-
resources-implementing-drinking-water-rules.



The Contractor will not be allowed to provide technical support to EPA in determining
compliance with regulatory requirements for any of the primacy revision applications for which
the Contractor provided support to GEPA under this work assignment.

Task 2 - Development and Delivery of Draft SOP(s)

The EPA WACOR will specify the next drinking water rule(s) for SOP development, and
provide the Contractor the name/contact information of the rule manager to work with for that
drinking water rule. The SOPs will be developed as follows:

Subtask 2.1: Development of first draft SOP(s)

The Contractor shall contact the rule manager for the specific rule for the GEPA-specific
material indicated ** in Attachment 1: Basic Format for Standard Operating Procedures
(SOPs). Using materials which have been previously prepared for EPA, information supplied by
GEPA, as well as those available on the EPA OGWDW website such as the Water Supply
Guidance, the Contractor shall assemble a preliminary/draft SOP for the rule. The Contractor
shall ensure that at least one (1) senior-level technical expert for the specific rule reviews the
draft SOP for accuracy prior to providing the draft to EPA. The draft SOP may have
modifications to the Attachment 1 format as requested by EPA.

The Contractor shall email a Microsoft Word copy of the draft SOP to the rule manager and the
EPA WACOR within thirty (30) business days of the date the Contractor was provided the next
list of drinking water rules for which to develop SOPs.

Subtask 2.2: Interview rule manager for additional specific information on rule
implementation.

Within fifteen (15) business days after the first draft SOP has been provided to the rule manager
and EPA WAM, the Contractor shall: (1) contact the rule manager and EPA WACOR by
telephone and/or email to set up a future phone interview(s) not to exceed total interview time of
four hours per rule manager; and (2) develop a brief interview questionnaire based on the model
questionnaire (Attachment 2: Rule Manager Interview Questionnaire) which will be used to
discuss/document any unique GEPA interpretations that the rule manager indicates are not
reflected in the draft guidance, document answers to any necessary clarifying questions,
document if portions of the rule are not being implemented, and note any areas for rule
implementation improvement based upon the Contractor’s expertise. The questionnaire may
have modifications to the Attachment 2 format as requested by EPA.

Subtask 2.3. Document interview/call with rule manager and EPA WAM

The interview results shall be documented by the Contractor on the questionnaire and provided
to the EPA WACOR within five (5) business days of the final interview call.



Task 3 — Finalization of the SOP pending GEPA and Region 9 review

Subtask 3.1: Revision of the first draft SOP after the call/interview to create second draft

Following the interview call, the Contractor shall update/correct the draft SOP to create a second
draft. The Contractor shall provide that at least one (1) senior-level technical expert for the
specific rule reviews the updated SOP for accuracy prior to providing the final draft to EPA.
Within fifteen (15) business days following the final interview call, the Contractor shall provide
an updated Word version of the second draft SOP via email to the EPA WACOR and rule
manager for additional review.

As time and funding allows, the Contractor may also be requested to develop the final draft
documents for the remaining SOPs under Subtask 2.2 and 2.3.

Subtask 3.2. Revision of second draft SOP to create final draft

Comments will be provided back to the Contractor on the second draft SOP. Within ten (10)
business days of receipt of EPA comments on the second draft, the Contractor shall
update/correct the second draft SOP to create a final draft. The Contractor shall provide that at
least one (1) senior-level technical expert for the specific rule reviews the updated SOP for
accuracy prior to providing the final draft to EPA. Within ten (10) business days following
receipt of comments on the second draft SOP, the Contractor shall provide an updated Word
version of the final draft SOP via email to the EPA WACOR and rule manager for additional
review.

Subtask 3.3: Finalization of SOP

Comments will be provided back to the Contractor for incorporation, clarification, and final
editing. Within ten (10) business days of receipt of final comments from the EPA WACOR, the
Contractor shall provide the final rule SOP in electronic version Word 2007, along with two hard
copies in ring binders. For the electronic copy of each SOP, all narratives, instructions, and other
documents created by the Contractor must be in Word 2007 to allow updating. (References and
other materials not created by the Contractor may be in pdf or other format).

Task 4 — Creation of Up to Three (3) additional final SOPs

Upon notification by the EPA WACOR of the name/contact information of the rule manager for
the next rule SOP(s), the Contractor shall repeat Tasks 2 and 3 for up to three (3) additional
rules. Each SOP shall follow the format of Attachment 1: Basic Format for Standard Operating
Procedures (SOPs). The materials previously developed for the first SOP (e.g. Attachment 2:
Interview Questionnaire, general introduction to SDWA) shall be re-used whenever possible for
the additional SOPs; they shall not be re-created. The EPA WACOR shall specify the
approximate priorities of the rules for SOP development. The EPA WACOR shall be provided
copies of all draft SOPs and be included in all formal interviews.



As time and funding allows, the Contractor is also requested to develop the first draft documents
for the remaining SOPs.

IV. SCHEDULE OF DELIVERABLES:

TASK No. | DELIVERABLE | DATE DUE TO EPA
Task 0 — Workplan According to Contract
Task 1 — Support for GEPA in the Development of Primacy Revision Applications for
NPDWRs

Delivery of first draft Primacy Revision Within sixty (60)

Application (emailed to EPA WAM and rule business days of receipt

manager) of written direction from
EPA WAM.

Task 2 — Development and Delivery of draft SOP(s)

Subtask 2.1 Delivery of first draft SOP (emailed to EPA Within thirty (30)
WAM and rule manager) business days of receipt
of the name/contact
information of the rule
manager for first rule
SOP.
Subtask 2.2 Interview rule manager for additional specific 15 business days after
information on rule implementation. providing draft SOP
under Subtask 1.1
Subtask 2.3 Document interview/call with rule manager and | 5 business days after the
EPA WAM final interview call
Task 3 — Finalization of the SOP pending Region 9 review
Subtask 3.1 Revision of the first draft SOP after the 15 business days
call/interview to create second draft following the final

interview call

Subtask 3.2 Revision of second draft SOP to create final draft | 10 business days after
receipt of comments on
2% draft from EPA
WAM

Subtask 3.3 Finalization of SOP 10 business days of
receipt of final
comments from the EPA
WAM




Task 4 — Creation of Up to Three (3) additional final SOPs — Within 60 days upon written
technical direction to proceed with an SOP.

V. MISCELLANEOUS
Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2007 or higher)
Preferred presentation format: Power Point, Office 2007 or higher

Preferred graphics format: Each graphic is an individual JPG file

Preferred portable format: Adobe Acrobat, version 6.0

VI. Quality Assurance Surveillance Plan

All task(s) identified in the performance work statement above are subject to review and
approval by the EPA WAM based on the general guidelines of the contract quality assurance
surveillance plan regarding: Programmatic, cost control, timeliness/deliverables, and document
development standards.

VII. Travel

The contractor shall anticipate 1 (one) trip for two individuals in support of Task 1 of this WA
over the duration of the performance period. Travel is to the Territory of Guam for
approximately one week to conduct onsite technical assistance in developing and finalizing the
SOPs and primacy package.



ATTACHMENT 1: BASIC FORMAT FOR STANDARD OPERATING PROCEDURES
(SOPs)

As a separate volume, a general narrative (plain English) introduction to the SDWA shall be
written, including definitions of a PWS, type of PWSs, relationship between the SDWA, the
Code of Federal Regulations, and 40 CFR Parts 141 versus 142. Other general information such
as tables of the primary and secondary MCLs shall be included. The intent of the introduction to
the SDWA is to serve as an accompaniment to all of the SOPs in total.

Each draft SOP must have sections addressing, at a minimum, each of the following areas:

a. A preface summary sheet (6 pages maximum) that provides a basic guide to GEPA staff
on key elements of the rule and aspects of the rule that they are likely to implement on a
frequent or routine basis. The intent of the summary sheet is not to be all-inclusive of the
rule requirements but, rather, to serve as a quick reference guide for a GEPA staff person
on day-to-day implementation of the rule. The guide should be tailored to be as specific
as possible to Guam PWSs. Any allowance for exceeding the 6-page maximum must be
approved by the EPA WAM, on a case-by-case basis.

b. General narrative (plain English) introduction to the SOP-specific rule(s), including
identification of all sections in the 40 CFR which are applicable. This introduction must
recommend reading materials for the new rule manager, including proposed and final
Federal Registers (copies included), implementation guidance (reference where
available), question and answer documents, etc. The Contractor shall also modify the
electronic Code of Federal Regulations (excerpt those portions related to the rule(s) into a
Word document) to provide repeated section/subsection references to allow easier
reading. An example will be provided by the EPA WACOR. The general narrative must
also briefly explain how the specific rule(s) interact with all other rule(s) — such as how
changes to SWTR treatment (from conventional to alternative filtration) may affect
enhanced coagulation requirements under the Stage 1 DBPR, and how the treatment
change may affect monitoring requirements under the Lead and Copper Rules. A full list
of references for that rule(s) must be provided.

c. Implementation Basics. This may be split into the following sections at a minimum.
Separate sections may be needed for very complicated rule clusters such as
IESWTR/LTISWTR versus LT2SWTR. Non-written GEPA policies in each of these
areas should be discussed as provided by the rule manager.**

1) —how to determine regulated universe of PWSs for the specific rule.

2) —how to address new systems and/or new sources for this rule

3) — expectations (submittals from) the regulated universe: monitoring data, sampling
data, use of certified labs, monthly reports and where these requirements are
referenced in the 40 CFR. Copies of GEPA-specific monitoring and reporting forms
(and where they can be found at GEPA)**

4) —monitoring/sampling plan requirements, increased/decreased monitoring, various
approval letters for these**

5) —use of Reporting Tool or other GEPA-generated reports used for implementation

6) — what constitutes each type of violation

7) —how to use Compliance Decision Support and migrate candidate violations
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8) —timeframes and processes for reminding systems of potential FTM/FTR violations,
determining each type of violation, SDWIS data and violation entry timeframes™*

9) —needed action by the rule manager and the PWS for each type of violation or
noncompliance situation, including templates of violation letters**

10)— how to determine “Return to Compliance” (include latest OGWDW spreadsheet)

11) PLACEHOLDER FOR: how to use SDWIS 3.1 for implementation

12) - Public Notice Requirements and templates ** specific to the rule(s)

13) - CCR Requirements and templates ** specific to the rule(s)

. Compilation of OGWDW and written GEPA-specific policies for implementing this
rule(s). Specify where found on internet and at GEPA. (GEPA documents shall be
provided to the Contractor)**

Compilation of GEPA presentations on the rule(s) — handout copies of PowerPoint
presentations as well as indication of location at GEPA (folder, file name)**

Copies of all GEPA tracking spreadsheets, including locations at GEPA**

. Brief discussion of GEPA final document disposition (filing) for all data, reports, etc**



ATTACHMENT 2: RULE MANAGER INTERVIEW QUESTIONNAIRE

GEPA STANDARD OPERATING PROCEDURES

RULE

Cadmus Interviewer:

Attendees: GEPA:

Cadmus:

Rules Covered:

Date:

All questions were answered from the point of view of the topic covered.

Protocols for the PWSs

1. Does GEPA have any specific protocols or written guidance materials for water systems
in the following scenarios? If Yes, please explain.

a. Whole New
Systems (built or
found)

b.  Existing Systems
Acquiring a New
Source

c.  Approving Parties
to Conduct Testing

d. PWS Data
Submittal

e. Notifying PWS of a
Violation

h.  Sampling Procedure
Guidance

Protocols for the Region

Y/N Protocols

Y/N Guidance

2. Does GEPA have any specific protocols or written guidance materials for Regional staff or
contract staff in the following scenarios? If Yes, please explain.
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Y/N Protocols Y/N Guidance

a.  Sanitary Survey or .
PWS Site Visits
b.  Reporting Special .
Information to EPA
Headquarters
c.  Public Notification .
d.  Monitoring .
Schedules
Initial Monitoring .
f.  Routine Monitoring .
g. Increased/Additiona %
1 Monitoring
h. Reduced
Monitoring/Waiver
s
i.  Data Processing o
j.  Enforcement o
k.  Emergency o
Templates for the PWSs

3. Does GEPA have any additional guidance documents and/or templates to help PWSs? If Yes,
please explain. For the templates please include how they are formatted and used.

Y/N Guidance Y/N Templates
a.  Public Notification
CCR
Filing System

4. Can you please describe your electronic and hard copy filing system?

Including:

a. A description of your
electronic and hard copy
filing system?

11



How information is
submitted and processed?

How is GEPA organizing,
reviewing and storing
submissions from PWSs?

How are laboratories and
PWSs reporting to GEPA?

Is GEPA using a database to
track the completeness of
PWS and laboratory
submissions? Is there
guidance on the use? Where
is it located?
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PERFORMANCE WORK STATEMENT
EP-C-15-022
Work Assignment No. 4-95
(July 1, 2019 - June 30, 2020)

I. ADMINISTRATIVE:
A. Title: EPA Region 10 PWSS Direct Implementation Support

B. Work Assignment Contracting Officer’s Representative (WACOR)
Johnny Clark
Water Divison
Groundwater and Drinking Water Section
1200 6th Avenue, Suite 155
Mail Stop 19-H16
Seattle, WA 98101-3123
Phone: 206-553-0082
Fax: 206-553-1280
Email: clark.johnny@@epa.gov

Alternate WACOR
None

C. Quality Assurance:

The tasks in this work assignment do not require environmental measurements. Consistent
with the Agency’s quality assurance (QA) requirements, the contractor does not need to
supplement the Contract Level Quality Assurance Project Plan (QAPP) or to prepare a
Project-Specific Quality Assurance Project Plan (PQAPP).

D. Background:

EPA Region 10 is responsible for the direct implementation of the Public Water System
Supervision (PWSS) Program on tribal lands in Region 10. As the primacy agency for the
PWSS program, Region 10 receives and reviews compliance data from approximately 140
regulated PWSs.

PWS: 3.0
LOE: 17 Hours

I1. OBJECTIVE:
The Contractor shall provide assistance to EPA for program evaluation and implementation
through the development of resources.

File Reviews are intended to verify the reliability of SDWIS data in a manner that is consistent
nationwide and to identify opportunities for primacy agency implementation improvements. The
purpose of a File Review is two-fold: (1) to detect discrepancies between the PWS data in the
primacy agency files or database and the data reported to SDWIS/Fed and (2) to ensure that the



primacy agency is determining compliance in accordance with federal regulations. Enforcement
actions are not typically reviewed.

III. TASK DETAIL:
The Contractor shall perform the following tasks:

Task 0 — Work Plan Submission

The Contractor shall develop a work plan that describes how each task will be carried out. The
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for
each task, the contractor’s key assumptions on which staffing plan and budget are based, and
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside
the local metropolitan area, the Contractor shall include information on plans to manage work
and contract costs.

This task also includes monthly progress and financial reports. Monthly financial reports shall be
submitted per contract reporting requirements and must include a table with the invoice LOE and
cost broken out by the tasks in this WA. The monthly progress report shall indicate, in a separate
QA section, whether significant QA issues have been identified and how they are being resolved.

The tasks under this work assignment do not require the acquisition of “off-site” facilities for
conferences and meetings as defined in the [PN 12-05 and the events associated with this work
assignment are not covered by EPA Order 1900.3 and do not require EPA Form 5170.

The Contractor shall immediately alert the WACOR to any anticipated event under the work
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA,
specific to that event, meeting, training, etc. Those costs would include travel of both prime and
consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The
EPA WACOR will then prepare approval internal paperwork for the event and will advise the
Contractor when appropriate signatures have been obtained. At that point, effort can proceed for
the event. If the event is being sponsored by another EPA organization, the organization
providing the planning is responsible for the approval.

Deliverables: Work plan and monthly progress and financial reports.

Task 1 — Region 10 PWSS Direct Implementation Program Review

The Contractor shall perform a File Review/Program Review of the Region 10 Direct
Implementation (DI) program in the EPA Region 10 office, no later than December 31, 2018.
The Contractor shall follow the most up-to-date PWSS Program Data File Review protocol,
format, and electronic data capture form developed by EPA. This review protocol should serve
as a template for the review of a selection of compliance data from Region 10 tribal public water
systems for compliance determinations. Region 10 will provide the necessary data in hard copy
and electronic format, if available.

The review protocol shall include:



e Program implementation questionnaire to be asked via phone call and written
questionnaire of the EPA Region 10 DI program staff to ensure that the team understands
the DI program’s regulatory implementation policies and data management practices;

e A list of questions to be asked during the on-site review;

e Review of EPA Region 10 PWS files, including use of the Safe Drinking Water
Information System State Version (SDWIS-State) and/or hard copy files; and

e Data capture forms to be used for the review.

Region 10 will set up a conference call prior to the on-site review to provide background and
identify preliminary data which should be provided to the Contractor prior to the on-site review.
Additional calls may be necessary to set up data collection processes.

The Contractor shall coordinate with EPA Region 10 to connect remotely to the data system to
pull the sample for review. The protocol shall be used to determine a statistically significant
sample size. The Contractor shall work remotely by connecting to the EPA Region 10 database
to complete as much of the review as possible before travelling on-site to answer questions and
complete interviews.

The draft and final reports of findings shall follow the Program Data File Review Protocol using
the report template in the electronic data capture form, and the reports should include any
additional program review information necessary to provide a summary of the file review,
summary of interviews, and strengths/weaknesses of the program. The review shall indicate
where improvements in data flow, coordination between organizational units, compliance
determinations, and tracking may be made. EPA Region 10 will use the findings of the review to
improve procedures for reviewing incoming data and documenting compliance decisions related
to the Region 10 tribal public water systems.

For budgeting purposes, the Contractor should anticipate providing two (2) staff (at least one
experienced in performing data verifications/program reviews) for an on-site visit in Seattle
lasting no more than three (3) days. The report is anticipated to be approximately 40 pages,
excluding organizational charts and other supplemental information deemed relevant, which
should be included in appendices. The draft report will be provided to the WACOR for
comments and corrections within 30 days of the site visit. The report will be reviewed
simultaneously by the WACOR and one to two other EPA commenters who will provide
comments. The Contractor shall incorporate reviewer comments and deliver the final report in
electronic format within 30 days of receiving comments. Email submission is acceptable, as is
posting of large documents to a secure FTP website.

Deliverables: on-site review, draft report, and final report.



IV. SCHEDULE OF DELIVERABLES:

TASK No. DELIVERABLE DATE DUE TO EPA
0 Work Plan and budget According to contract
Monthly progress and financial reports Monthly according to contract

1 Region10-PWSS Directlmplementation On- COMPLETED

e Revi

1 DPraft Region 10-PWSS Direetdmplementation | COMPLETED
ProgramReview-and Report

1 Final Region 10 PWSS Direct Implementation August 13, 2019

Program Review and Report

V. MISCELLANEOUS

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements
relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act,
particularly, but not limited to, § 1194.21 Software applications and operating systems and §
1194.22 Web-based intranet and internet information and applications. See:
http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)

Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

TRAVEL

Travel is anticipated for this work assignment following appropriate approval by the work
assignment CLCOR. Any travel will be allowable only in accordance with the limitation of FAR
31.205-43 and FAR 31.205-46, and must be approved by the appropriate EPA CLCOR prior to
travel taking place.

This work assignment anticipates one trip to Seattle, WA. Travel will occur within the
timeframes noted on the Deliverables table.

CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The Contractor shall
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
Contracting Officer (CO), CLCOR and/or WACOR.

PRINTING
All copying and printing shall be accomplished within the limitations of the printing clause of
the contract.




VI. Quality Assurance Surveillance Plan
All task(s) identified in the performance work statement above are subject to review and
approval by the WACOR based on the general guidelines of the contract quality assurance

surveillance plan regarding: Programmatic, cost control, schedule, and document development
standards.
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PERFORMANCE WORK STATEMENT

Contract: EP-C-15-022
Work Assignment No. 4-96
Period of Performance: 7/1/2019 - 6/30/2020

I. ADMINISTRATIVE

A. Title: Support for Region 8 Underground Injection Control Dewey-Burdock Permitting
Actions

B. Work Assignment Contracting Officer’s Technical Contact:
Representative:

Bruce Suchomel

Underground Injection Control (UIC) Unit
USEPA Region 8

1595 Wynkoop Street

Mail Code: SWP-SUI

Denver, CO 80202-1129

Email: suchomel.bruce@epa.gov

Phone: 303.312.6001

Fax: 303.312.7517

C. Quality Assurance:

This Work Assignment (WA) is a continuation of WA 3-96, which required the Contractor to develop a
quality assurance project plan specific to WA 3-96 to supplement the Contract-Level Programmatic
Quality Assurance Project Plan (PQAPP), dated September 3, 2015. The Contractor developed the
Supplemental Quality Assurance Project Plan (SQAPP) consistent with the EPA’s QA requirements.
The SQAPP was approved by the Region 8 Quality Assurance Director on December 18, 2018.

Task 2 in this work assignment involves developing a response to comments received from the public
notice of proposed EPA regulatory actions. This task requires quality assurance (QA) planning and
documentation to ensure each comment received is included in the response-to-comments document and
no comment is neglected. The QA elements for Task 2 are addressed in the SQAPP developed under
WA 3-96. The project-specific quality assurance requirements must be addressed in the work plan and
monthly progress reports as specified under Task 0 below.

D. Background:

The Underground Injection Control (UIC) Program is authorized under the Safe Drinking Water Act.
The primary mission of the UIC Program is the regulation of injection wells for the protection of
underground sources of drinking water (USDWs). The definition of USDW is found in UIC regulations
at 40 Code of Federal Regulations (CFR) §144.3.

The Region 8 UIC Program has proposed three distinct but related actions at the Dewey-Burdock Site: a
Class III draft permit authorizing injection of fluid into uranium ore zones for uranium recovery; an
aquifer exemption for the uranium-bearing zones and a Class V deep well permit to dispose of treated
in-situ recovery (ISR) waste fluids generated at the Dewey-Burdock site. These actions are regulated
under the UIC regulations found at 40 CFR parts 124, 144 and 146. UIC regulations specific to injection
wells in South Dakota are found at 40 CFR 147 Subpart QQ. In addition to the UIC permits, the site is



also regulated by the Nuclear Regulatory Commission (NRC). The NRC has issued a Radioactive
Materials Handling License for the site.

This WA is a continuation of previous WA 3-96, which included three tasks providing contractor
support to the EPA Region 8 UIC Program (hereafter EPA) to proceed efficiently with permitting
activities at the Dewey-Burdock Uranium Site. The Contractor completed Task 1 under WA 3-96; Tasks
2 and 3 had not been completed by the end of Option Period 3 and are, therefore, included in this WA.
The WA 3-96 task numbers are being carried over to this WA to reflect the continuity of the work and to
avoid confusion moving forward.

The Dewey-Burdock project site is located near the Black Hills in South Dakota. The Black Hills are of
historic interest to many tribes. The UIC permitting actions have resulted in a lengthy, complicated tribal
consultation process that began in 2013, but has not reached successful completion. The lengthy,
complicated tribal consultation process has added considerable time to the UIC Dewey-Burdock
permitting process. The Region 8 UIC Program is seeking contractual assistance to conduct a respectful
tribal consultation process.

The Region 8 Tribal Assistance Program maintains a contact list of tribal leaders for Region 8 tribes but
does not include Tribal Historic Preservation Officers (THPOs). The Department of Housing and Urban
Development (HUD) recently updated its Tribal Directory Assistance Tool (TDAT) with new
information gathered from Indian tribes. TDAT is a free, web-accessible contact database that contains
information about federally recognized Indian tribes and their geographic areas of current and ancestral
interest at the county level. It lists names and contact information for tribal leaders and THPOs as well
as links to tribal websites. Users can query the database by street address, county, state, and tribe.
Information generated from TDAT can be exported in spreadsheet format for use in other programs.
TDAT was designed to help users quickly identify tribes and provide appropriate tribal contact
information to assist with initiating Section 106 consultation. For more information about TDAT, see the
ACHP’s information paper at http://www.achp.gov/tdat.html. TDAT can be accessed at
https://egis.hud.gov/tdat/.

As part of the administrative record for the draft UIC permits, the Region 8 UIC Program developed fact
sheets for both UIC draft permits, a draft record of decision for the aquifer exemption, a draft
cumulative effects analysis document, a draft environmental justice analysis document and a draft
document proposing the Region 8 UIC Program’s plan for complying with Section 106 of the National
Historic Preservation Act. These documents were also available for public review and comment.

The UIC permitting process requires the Region 8 UIC Program to conduct a public comment period per
requirements under 40 CFR § 124.10 and issue a response-to-comments document under 40 CFR §
124.17. During the public comment period for the Dewey-Burdock site, the EPA received a large
volume of comments on the proposed UIC actions and draft documents. In a previous Work Assignment
(2-94) under this contract, Cadmus categorized the comments into 43 different topics.

Responses to many of the comments are found in the draft documents that were part of the
administrative record. The EPA is seeking contractual support to develop a response-to-comments
document based on the comment topics in the categorized comment document deliverable generated
under the previous Work Assignment and the information in the draft documents that were part of the
administrative record.



I1. OBJECTIVE

The objective of this Work Assignment is to obtain contractual support for the Region 8 UIC Program
(hereafter EPA) to proceed efficiently with permitting activities at the Dewey-Burdock Uranium Site by:

1. Providing assistance in adding contact information to EPA-generated tribal consultation letters
that will be mailed to approximately 23 tribes on up to two separate occasions;

2. Providing assistance in contacting tribal offices to identify tribes who are interested in
scheduling consultation meetings with the EPA, identify the designated tribal contacts for the
Dewey-Burdock consultation process and schedule consultation meetings with interested tribes;

and

3. Developing a general framework for the response-to-comment document based on:

a.

The comment topics in the categorized comment document deliverable generated under a
previous Work Assignment and

The information available in the draft documents that were a part of the Dewey-Burdock
administrative record.

ITI. TASK DETAIL

The contract level sections that support this work assignment include: 2.2, 2.3, and 4.3.

The total LOE for this Work Assignment is: 640 hours.

The Contractor shall perform the two tasks described below as well as the administrative tasks described

under Task 0.

Task 0:

Work Plan, QA Documents and Monthly Progress Reports

The LOE for Task 0 is: 75 hours

Subtask 0.1:

Subtask 0.2:

The Contractor shall develop a work plan that describes how each task will be carried
out. The work plan shall include a schedule, staffing plan, level of effort (LOE), and cost
estimate for each task, the Contractor’s key assumptions on which staffing plan and
budget are based, and qualifications of proposed staff. If a subcontractor(s) is proposed
and subcontractors are outside the local metropolitan area, the Contractor shall include
information on plans to manage work and contract costs. The work plan shall also
address the specific quality assurance requirements, as applicable.

This task also includes monthly progress and financial reports. The monthly progress
report shall indicate, in a separate QA section, whether significant QA issues have been
identified and how they are being resolved. Monthly financial reports must include a
table with the invoice LOE and costs broken out by the tasks in this WA. All reports shall
be completed and submitted in accordance with the current contract requirements.

Task 0 Deliverables:

1. Work Plan,
2. Monthly progress and financial reports.



Task 1: Task Completed under WA 3-96

As stated previously, this WA is a continuation of previous WA 3-96, which included three tasks. The
Contractor completed Task 1 under WA 3-96; Tasks 2 and 3 had not been completed by the end of
Option Period 3 and are, therefore, included in this WA. The WA 3-96 task numbers are being carried
over to this WA to reflect the continuity of the work and to avoid confusion moving forward.

Task 2: Administrative support with tribal consultation tasks
The LOE for Task 2 is: 160 hours.
Subtask 2.1: Generate the tribal contact list.

1. The Contractor shall generate an up-to-date tribal contact list for the list of tribes supplied by the
EPA per #4 above. The up-to-date list will be based on the contact list from the previous tribal
consultation letter the EPA mailed in November 2015. The tribal contacts will most likely have
changed since that time, so the Contractor shall verify the names of the current Tribal Historic
Preservation Officers or preservation contact and the current tribal leader (chairman or
president). The EPA will provide a list of contacts for tribes located in Region 8, however, there
are tribes on the mailing list outside of Region 8, for which is will be necessary to verify the
current contacts.

2. The contact information shall include the names, mailing addresses, phone numbers and email
addresses for the tribal leaders and the names, phone numbers and email addresses for the tribal
environmental directors and the THPOs.

3. A copy of the contact list shall also be provided to the EPA in MS Word format. Ideally, the
contact list is saved on a SharePoint or ftp site, made available to the EPA, and set up to send
automatic emails to the Work Assignment Manager and the Technical Contract when the list is
updated.

4. The names and addresses of the tribal leaders shall also be included in a file format appropriate
for the Contractor use to perform a mail merge with the template tribal consultation letter.

Subtask 2.2: Prepare a tribal consultation letter for each tribe on the mailing list from a template
letter provided by the EPA.

1. The Contractor shall generate the individual tribal consultation letters, addressed to the tribal
leader with a courtesy copy list comprised of the tribal environmental director and the THPO.

2. The Contractor shall send the EPA an MS Word file containing the letters ready for printing and
signature.

Subtask 2.3 Email the pdfs of the signed letters and save emails to pdf files.

1. After signature, the EPA will scan all the signed letters to pdf files and email them back to the
Contractor along with enclosures.

2. The Contractor shall email the letters and enclosures to the tribal leaders and include the
environmental directors and THPOs in the “courtesy copy” address line.

3. The contractor shall save the emails as pdf files and make the pdf files available to the EPA to
add to the administrative record.

Subtask 2.4: Forward any emails from tribes to the EPA and save the emails as pdf files.

1. If any tribe sends an email, the Contractor shall immediately forward the email to the EPA Work
Assignment COR and copy the Technical Contact.
4



2. Each email from a tribe shall be saved as a pdf file and made available to the EPA.

Subtask 2.5: Ongoing list of all communication with tribes.

1. The Contractor shall maintain an ongoing list of all communication with tribes, including:
a. name of tribe,
b. name of person,
c. date of communication,
d. indicate whether communication is by call, voice message or email and
e. abrief note on the content of the communication.

2. The Contractor shall make available to the EPA updated lists of recent communication. The
EPA’s preference would be a list saved on a SharePoint or ftp site accessible by the EPA. The
contractor shall either send, or set up automatically generated, emails to the EPA Work
Assignment COR when the list is updated.

Subtask 2.6: Identify tribes interested in consultation with the EPA and identify designated tribal
contacts.

After 10 business days from emailing the consultation letters to the tribal contacts, the Contractor shall
call the tribal offices that have not already replied to the emailed letters. The purpose of the call is to:
1. Determine if the tribe wishes to schedule a consultation meeting with the EPA and
2. 1If so, identify the designated tribal contact for the Dewey-Burdock consultation process. The
EPA has already identified the designated tribal contact for the Cheyenne River Sioux Tribe;
however, this contact should be confirmed by the Contractor.

Subtask 2.7: Refer questions and comments to the EPA as appropriate.

If the tribal office or a tribal contact has any questions that the Contractor is unable to answer or
comments the Contractor finds it inappropriate to provide a response to, the Contractor shall

1. Refer the person to the EPA Technical Contact,

2. Notify the EPA Work Assignment COR and Technical Contact and

3. Include the question or comment in the notification.
Subtask 2.8: Schedule tribal consultation meetings.

1. After the Contractor has identified the tribes that are interested in scheduling a tribal consultation
meeting and the designated tribal contact, the contractor shall begin the process of scheduling
consultation meetings.

2. The EPA Technical Contact will provide updated lists dates and times of availability for the
Contractor to offer to the tribes to schedule meetings.

3. The Contractor shall call or email the designated tribal contact and offer the available times for
scheduling meetings.

4. If a call is made, the Contractor shall send a follow-up email message containing the same
information as was conveyed during the call. The email message shall refer to the call or
voicemail message left with the tribe.

5. Once a tribe schedules a consultation meeting, the Contractor shall immediately email the EPA
Work Assignment COR and copy the Technical Contact so they may begin travel arrangements.

6. The Contractor shall include all communication under this Subtask in the communication list
described in Subtask 2.5 and handle any emails received from tribes as described in Subtask 2.4.
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7. The EPA anticipates this task will continue until 6 weeks before the issue date of the final permit
decision. The Work Assignment COR will notify the Contractor of this date.

Subtask 2.9: Prepare a final tribal consultation letter for each tribe on the mailing list from a
template final tribal consultation letter provided by the EPA

When the EPA has determined that the opportunity for tribal consultation is drawing to a close, the EPA
Work Assignment COR will email the Contractor the following documents:

1. The template final tribal consultation letter as a MS Word file,
2. A list of tribes that will receive the consultation letter, and
3. Anupdated Region 8 tribal contact list.

The Contractor shall:

1. Generate the individual final tribal consultation letters, addressed to the tribal leader with a
courtesy copy list comprised of the tribal environmental director and the THPO.
2. Send the EPA an MS Word file containing the letters ready for printing and signature.

Subtask 2.10 Email the pdfs of the signed letters and attachments and save emails to pdf files.

1. After signature, the EPA will scan all the signed letters to pdf files and email them back to the
Contractor along with enclosures.

2. The Contractor shall email the letters and enclosures to the tribal leaders and include the
environmental directors and THPOs in the courtesy copies address box.

3. The contractor shall save the emails as pdf files and make the pdf files available to the EPA to
add to the administrative record.

4. The Contractor shall handle any emails received from tribes as described in Subtask 2.4.

Subtask 2.11: Follow-up calls to tribes to confirm receipt of the final consultation letter.

1. After 5 business days from emailing the final consultation letters to the tribal contacts, the
Contractor shall contact the tribal offices to:
a. Confirm that the tribal leader has received the final consultation letter and
b. Offer one last opportunity to schedule a consultation meeting.
2. The Contractor shall handle any emails received from tribes as described in Subtask 2.4 and
include all communication under this Subtask in the communication list described in Subtask
2.5,

Task 2 Deliverables:

1. The final tribal contact list containing contact information for each tribal leader, the tribal
environmental director and THPO for each tribe on the mailing list provided by EPA.

2. An MS Word file of the tribal consultation letters ready for the EPA to print and route for
signature.

3. Email pdf files of the signed consultation letters and attachments (received from the EPA) to
each tribal leader, including the tribal environmental director and THPO as courtesy copies, and
save each email as a pdf file.

4. Forward all emails from tribes to the EPA, save the emails as pdf files and make the pdf files
available to the EPA.



5. An ongoing list of communication with tribes including the information indicated in Subtask 2.5;
make the list available to the EPA.

6. A list of tribes and designated tribal contact for each tribe interested in scheduling consultation
meetings with the EPA, updated as needed; make the list available to the EPA.

7. Notification to the EPA of any questions or comments from a tribe the Contractor deems
appropriate to refer to the EPA.

8. Immediate notification to the EPA when a tribe schedules a consultation meeting.

9. An MS Word file of the final consultation letters ready for the EPA to print and route for
signature.

10. Email pdf files of the signed final consultation letters and attachments (received from the EPA)
to each tribal leader, including the tribal environmental director and THPO as courtesy copies,
and save each email as a pdf file.

11. Follow-up calls to tribes after emailing the final consultation letter.

Task 3: Development of the Response-to-Comments Document for the Region 8
Underground Injection Control Permitting Actions at the Dewey-Burdock Uranium
In-Situ Recovery Site

The LOE for Task 3 is: 405 hours.

Subtask 3.1: Review of documents provided by the EPA and identify responses to comments that
are available in these documents.

Upon the initiation of previous WA 3-96, the EPA sent the Contractor via email the following document
on November 27, 2018:

1. The document containing the public comments received categorized under the 43 topics,
which was a deliverable from Contract EP-C-15-022 Work Assignment 2-94

The UIC Class IIII draft permit and fact sheet,

The UIC Class V draft permit and fact sheet,

The proposed aquifer exemption Record of Decision,

The draft cumulative effects analysis document,

The draft environmental justice analysis document,

The draft document proposing the EPA’s plan for complying with Section 106 of the
National Historic Preservation Act, and

A Sni R D

Subtask 3.2: Develop a framework document for the response to comments.

The Contractor shall write a brief introduction to each comment topic identified in the categorized
comment document. The introduction should summarize the full scope of concepts included in the
comments.

During this process, the contractor may determine it is appropriate to combine similar comment topics or
further split out comments previously grouped under a single topic.

The Contractor shall add two new categories: 1) Comments related to NEPA and 2) Comments related to
the Endangered Species Act. The contractor shall identify comments related to these two new topics that
were included under Comment category #38, Comments about other government agencies or regulatory
programs (NEPA, the Clean Air Act, the Nuclear Regulatory Commission, etc.) and include them under
the two new topics as appropriate.



Comment category #1 contains comments that stated general opposition to the Dewey-Burdock project
but did not include specific information applicable to the UIC Program. This lack of specific information
prevents the UIC program from generating a response to these comments. This comment category
should be included near the end of the document and before the topics included in Table 1 below.

Comment category #42, Comments about Crow Butte, will be addressed by EPA Region 7. This
category should be placed before comment category #1.

The comment topics included in Table 1 are beyond the scope of the UIC Program regulatory authority
and no UIC regulations or permit requirements apply to these topics. These comment topics should be
grouped under a section of the document with the heading “Comments on Issues outside the Scope of
UIC Program Regulatory Authority” and included at the end of the document.

Table 1. Comments outside the scope of the UIC program.
Category

No. Comment Category Title

12 Concerns about hydraulic fracturing.

16 Against uranium mining in general.

17 Against uranium mining because of problems with nuclear power generation and nuclear
weapons.

18 Concerns about the price of uranium, future demand for uranium and future viability of

nuclear energy.
19 Concerns about effects of past uranium mining.
Concerns about Azarga (e.g. integrity of investors, integrity of company itself, solvency,

4 experience in the ISR industry, etc.).

35 Concerns the project will not benefit Edgemont, South Dakota Counties, the State of
South Dakota or the USA.

36 Comment topic unrelated to the UIC draft permits & aquifer exemption.

37 Any additional topics not included in the above list.

39 Comments about the cost or technical feasibility of treating/remediation of contaminated
groundwater

Subtask 3.3: Include responses to comments that are addressed in the draft documents the EPA
developed for the administrative record.

Many of the comments the EPA received are already addressed in the documents the EPA prepared for
the administrative record. These documents are listed under Subtask 3.1.

The Contractor shall include responses to comments as addressed by the information in these
documents.

After these responses are included, there may be additional concepts expressed in the comments that
were not fully addressed by the information in the draft documents. There may be comment topics that
are not addressed by any information in the draft documents. The Contractor shall flag these areas to
identify the concepts or comment topics not fully addressed by the available information. The EPA will
complete the response-to-comments document and address any remaining concepts and comments.



IV. SCHEDULE OF DELIVERABLES:
Table 2. List of Deliverables and Due Dates

No.

DELIVERABLE

DATE DUE TO EPA

Task 0: Work Plan and Monthly Progress Reports

0.1

Work plan and budget

According to contract

0.2

Monthly progress and financial reports

Monthly

Task 1: Task Completed under WA 3-96

Task 2: Suppor

t with Tribal Consultation Administrative Tasks

The final tribal contact list containing contact information

Within 3 business days after

21 for each tribal leader, the tribal environmental director and | receiving the tribal mailing list
THPO for each tribe on the mailing list provided by EPA. | from the EPA
22 An MS Word file of the tribal consultation letters ready for | Within 3 business days after
) the EPA to print and route for signature. finalizing the tribal contact list.
Email pdf files of the signed consultation letters and Within 3 business days of
23 attachments (received from the EPA) to each tribal leader, | receiving the pdf files from the
) courtesy copy the tribal environmental director and THPO | EPA.
and save each email as a pdf file.
Forward all emails from tribes to the EPA, save the emails | Forward emails to the EPA within
24 as pdf files and make the pdf files available to the EPA. 1 business day of receiving the
email from a tribe.
An ongoing list of communication with tribes including Update list within 1 business day
2.5 the information indicated in Subtask 2.5; make the list of the communication event.
available to the EPA.
A list of tribes and designated tribal contact for each tribe | Update list within 1 business day
2.6 interested in scheduling consultation meetings with the of receiving information from
: EPA, updated as needed; make the list available to the tribe.
EPA.
Notification to the EPA of any questions or comments Within 1 business day of the
2.7 from a tribe the Contractor deems appropriate to refer to referral.
the EPA.
28 Immediate notification to the EPA when a tribe schedules | The same day of hearing from the
) a consultation meeting. tribe, if possible.
An MS Word file of the final consultation letters ready for | Within 3 business days after
2.9 the EPA to print and route for signature. receiving the tribal mailing list
from the EPA
Email pdf files of the signed final consultation letters and | Within 3 business days of
2.10 attachments (received from the EPA) to each tribal leader, | receiving the pdf files of the
) copy the tribal environmental director and THPO and save | scanned signed letters from the
each email as a pdf file. EPA.
Follow-up calls to tribes after emailing the final Begin calls after 5 business days
consultation letter. of emailing the final consultation
2.11 letter, completing the task within

10 business days of emailing the
final consultation letter.




Table 2. List of Deliverables and Due Dates — continued
TASK No. | DELIVERABLE | DATE DUE TO EPA
Task 3: The Response-to-Comments Document

An MS Word document containing introductions to | Within 55 business days

comment topics with areas flagged for the EPA after receiving the

3.1 where the responses to some comments or documents listed under
comment concepts were not addressed by the Subtask 3.1 from the
information provided in the draft documents. EPA.

Any QA documentation generated while tracking At the time deliverable
comments under the appropriate response section in | 3.1 is submitted.

the Response-to-Comments document, as
applicable.

3.2

V. MISCELLANEOUS - SOFTWARE APPLICATION AND ACCESSIBILITY (SECTION 508
REHABILITATION ACT AND AMENDMENTS)

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements relating to
accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not limited
to, § 1194.21 Software applications and operating systems and § 1194.22 Web-based intranet and
internet information and applications. See: http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

VI. TECHNICAL DIRECTION

The CL-COR or WACOR is permitted to provide technical direction. Technical direction must be within
the statement of work of the contract and includes: (1) Direction to the contractor which assists the
contractor in accomplishing the PWS, (2) comments on and approval of reports or other

deliverables. Technical direction will be issued in writing or confirmed in writing within five (5)
calendar days after verbal issuance.

VII. TRAVEL
The contractor shall not anticipate any travel associated with this WA over the duration of the
performance period.

VIII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES AND
RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all conference
related activities and expenses, including support of meetings, conferences, training events, award
ceremonies and receptions, including the form 5170 for all meetings costing more than $20,000, shall be
obtained by the EPA CL-COR as needed and provided to the Contracting Officer (CO). Work under
conference related activities and expenses shall not occur until this approval is obtained and provided by
the EPA CL-COR.
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IX. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall refer
any questions relating to the interpretation of EPA policy, guidance, or regulation to the CO, CL-COR
and/or WACOR.

X. PRINTING

All copying and printing shall be accomplished within the limitations of the printing clause of the
contract.

XI. QUALITY ASSURANCE SURVEILLANCE PLAN
The contract QASP is applicable to this WA.
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PERFORMANCE WORK STATEMENT — Amendment 1 — July 5, 2019

Contract: EP-C-15-022
Work Assignment No. 4-96
Period of Performance: Issuance-6/30/19

I. ADMINISTRATIVE

A. Title: Support for Region 8 Underground Injection Control Dewey-Burdock Permitting
Actions

B. Work Assignment Contracting Officer’s Technical Contact:
Representative:

Bruce Suchomel

Underground Injection Control (UIC) Unit
USEPA Region 8

1595 Wynkoop Street

Mail Code: SWP-SUI

Denver, CO 80202-1129

Email: suchomel.bruce@epa.gov

Phone: 303.312.6001

Fax: 303.312.7517

C. Quality Assurance:

This Work Assignment (WA) is a continuation of WA 3-96, which required the Contractor to develop a
quality assurance project plan specific to WA 3-96 to supplement the Contract-Level Programmatic
Quality Assurance Project Plan (PQAPP), dated September 3, 2015. The Contractor developed the
Supplemental Quality Assurance Project Plan (SQAPP) consistent with the EPA’s QA requirements.
The SQAPP was approved by the Region 8 Quality Assurance Director on December 18, 2018.

Task 2 in this work assignment involves developing a response to comments received from the public
notice of proposed EPA regulatory actions. This task requires quality assurance (QA) planning and
documentation to ensure each comment received is included in the response-to-comments document and
no comment is neglected. The QA elements for Task 2 are addressed in the SQAPP developed under
WA 3-96. The project-specific quality assurance requirements must be addressed in the work plan and
monthly progress reports as specified under Task 0 below.

D. Background:

The Underground Injection Control (UIC) Program is authorized under the Safe Drinking Water Act.
The primary mission of the UIC Program is the regulation of injection wells for the protection of
underground sources of drinking water (USDWs). The definition of USDW is found in UIC regulations
at 40 Code of Federal Regulations (CFR) §144.3.

The Region 8 UIC Program has proposed three distinct but related actions at the Dewey-Burdock Site: a
Class III draft permit authorizing injection of fluid into uranium ore zones for uranium recovery; an
aquifer exemption for the uranium-bearing zones and a Class V deep well permit to dispose of treated
ISR waste fluids generated at the Dewey-Burdock site. These actions are regulated under the UIC
regulations found at 40 CFR parts 124, 144 and 146. UIC regulations specific to injection wells in South
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Dakota are found at 40 CFR 147 Subpart QQ. In addition to the UIC permits, the site is also regulated
by the Nuclear Regulatory Commission (NRC). The NRC has issued a Radioactive Materials Handling
License for the site.

This WA is a continuation of previous WA 3-96, which included three tasks providing contractor
support to the EPA Region 8 UIC Program (hereafter EPA) to proceed efficiently with permitting
activities at the Dewey-Burdock Uranium Site. The Contractor completed Task 1 under WA 3-96; Tasks
2 and 3 had not been completed by the end of Option Period 3 and are, therefore, included in this WA.
The WA 3-96 task numbers are being carried over to this WA to reflect the continuity of the work and to
avoid confusion moving forward.

The Dewey-Burdock project site is located near the Black Hills in South Dakota. The Black Hills are of
historic interest to many tribes. The UIC permitting actions have resulted in a lengthy, complicated tribal
consultation process that began in 2013, but has not reached successful completion. The lengthy,
complicated tribal consultation process has added considerable time to the UIC Dewey-Burdock
permitting process. The Region 8 UIC Program is seeking contractual assistance to conduct a respectful
tribal consultation process.

The Region 8 Tribal Assistance Program maintains a contact list of tribal leaders for Region 8 tribes, but
does not include Tribal Historic Preservation Officers (THPOs). The Department of Housing and Urban
Development (HUD) recently updated its Tribal Directory Assistance Tool (TDAT) with new
information gathered from Indian tribes. TDAT is a free, web-accessible contact database that contains
information about federally recognized Indian tribes and their geographic areas of current and ancestral
interest at the county level. It lists names and contact information for tribal leaders and THPOs as well
as links to tribal websites. Users can query the database by street address, county, state, and tribe.
Information generated from TDAT can be exported in spreadsheet format for use in other programs.
TDAT was designed to help users quickly identify tribes and provide appropriate tribal contact
information to assist with initiating Section 106 consultation. For more information about TDAT, see the
ACHP’s information paper at http://www.achp.gov/tdat.html. TDAT can be accessed at
https://egis.hud.gov/tdat/.

As part of the administrative record for the draft UIC permits, the Region 8 UIC Program developed fact
sheets for both UIC draft permits, a draft record of decision for the aquifer exemption, a draft
cumulative effects analysis document, a draft environmental justice analysis document and a draft
document proposing the Region 8 UIC Program’s plan for complying with Section 106 of the National
Historic Preservation Act. These documents were also available for public review and comment.

The UIC permitting process requires the Region 8 UIC Program to conduct a public comment period per
requirements under 40 CFR § 124.10 and issue a response-to-comments document under 40 CFR §
124.17. During the public comment period for the Dewey-Burdock site, the EPA received a large
volume of comments on the proposed UIC actions and draft documents. In a previous Work Assignment
(2-94) under this contract, Cadmus categorized the comments into 43 different topics.

Responses to many of the comments are found in the draft documents that were part of the
administrative record. The EPA is seeking contractual support to develop a response-to-comments
document based on the comment topics in the categorized comment document deliverable generated
under the previous Work Assignment and the information in the draft documents that were part of the
administrative record.



I1. OBJECTIVE

The purpose of this Amendment is to add subtasks under Task 1 that were not completed under the
Option 3 contract period.

The objective of this Work Assignment is to obtain contractual support for the Region 8 UIC Program
(hereafter EPA) to proceed efficiently with permitting activities at the Dewey-Burdock Uranium Site by:

1. Conducting literature review and technical analysis to analyze and develop criteria for a robust
conceptual site model and groundwater geochemical model for all life cycles phases of the ISR
process.

a. The geohydrologic and geochemical conceptual site model of the uranium ISR site
should include all lifecycle phases of ISR operations and conditions after groundwater
restoration has been completed in each wellfield and natural groundwater flow conditions
have resumed at the site and

b. The groundwater geochemical model should encompass the geochemical changes that
occurred during ISR operations to evaluate the potential for ISR contaminants to cross
the aquifer exemption boundary into the USDW downgradient from restored ISR
wellfields at the permitted site.

Development of an actual conceptual site model and groundwater geochemical model is not
requested as part of this Work Assignment. Only the criteria for the successful development of
these models is requested. The objective of the Work Assignment will be achieved by
completing the tasks and subtasks described in the following section.

2. Providing assistance in adding contact information to EPA-generated tribal consultation letters
that will be mailed to approximately 23 tribes on two separate occasions;

3. Providing assistance in contacting tribal offices to identify tribes who are interested in
scheduling consultation meetings with the EPA, identify the designated tribal contacts for the
Dewey-Burdock consultation process and schedule consultation meetings with interested tribes;
and

4. Developing a general framework for the response-to-comment document based on:

a. The comment topics in the categorized comment document deliverable generated under
the previous Work Assignment and

The information available in the draft documents that were a part of the Dewey-Burdock administrative
record.

III. TASK DETAIL
The contract level sections that support this work assignment include: 2.2, 2.3, and 4.3.
The total LOE for this Work Assignment is: 890 hours.

The Contractor shall perform the three tasks described below as well as the administrative tasks
described under Task 0.

Task 0: Work Plan, QA Documents and Monthly Progress Reports
The LOE for Task 0 is: 75 hours



Subtask 0.1: The Contractor shall develop a work plan that describes how each task will be carried
out. The work plan shall include a schedule, staffing plan, level of effort (LOE), and cost
estimate for each task, the Contractor’s key assumptions on which staffing plan and
budget are based, and qualifications of proposed staff. If a subcontractor(s) is proposed
and subcontractors are outside the local metropolitan area, the Contractor shall include
information on plans to manage work and contract costs. The work plan shall also
address the specific quality assurance requirements, as applicable.

Subtask 0.2: This task also includes monthly progress and financial reports. The monthly progress
report shall indicate, in a separate QA section, whether significant QA issues have been
identified and how they are being resolved. Monthly financial reports must include a
table with the invoice LOE and costs broken out by the tasks in this WA. All reports shall
be completed and submitted in accordance with the current contract requirements.

Task 0 Deliverables:

1. Work Plan,
2. Monthly progress and financial reports.



Task 1:

The contractor shall analyze and develop criteria for a geohydrologic and
geochemical conceptual site model and a groundwater geochemical model at a
uranium ISR site for all life cycles phases of the ISR process, including after
groundwater restoration has been completed in each wellfield and natural
groundwater flow conditions have resumed, to evaluate the potential for ISR
contaminants to cross the aquifer exemption boundary.

As stated previously, this WA is a continuation of previous WA 3-96, which included the same three
tasks. The Contractor completed most of the work for Task 1 under WA 3-96. Three remaining subtasks
remain for the completion of all Task 1 deliverables. Abbreviated descriptions and the status of each
subtask follow.

The LOE to complete Task 1 is: 160 hours

Subtask 1.1: The contractor shall conduct a review of technical literature to identify and analyze
the specifications for an appropriate geohydrologic and geochemical conceptual site
model.

Status: Completed

Subtask 1.2: The contractor shall develop criteria to create an appropriate geohydrologic and
geochemical conceptual site model.

Status: Completed except for final consistency review.

Subtask 1.3: Develop a background document explaining the rationale behind the conceptual site
model criteria.

Status: Completed except for final consistency review.

Subtask 1.4: The contractor shall conduct a review of technical literature to identify and analyze
the specifications for an appropriate groundwater geochemical model.

Subtask 1.5: The contractor shall develop criteria to create an appropriate groundwater
geochemical model to evaluate the potential for ISR contaminants to cross the
aquifer exemption boundary and identify information needed to calibrate the
groundwater geochemical model.

Status: Completed except for final consistency review.

Subtask 1.6: Develop a background document explaining the rationale behind the groundwater
geochemical model criteria

Status: This document is still under review by the EPA. After the EPA provides comments on the
Subtask 1.6 document, the Contractor will address those comments to finalize the
document. The Contractor will then do a consistency review to ensure terminology and
descriptions of various technical concepts are consistent across the documents for
Subtasks 1.2, 1.3, 1.5, 1.6 and 1.7.

Subtask 1.7: Develop an acceptance criteria document for the groundwater geochemical model.

Status: This document is still under review by the EPA. After the EPA provides comments on the
Subtask 1.6 document, the Contractor will address those comments to finalize the document. The
Contractor will then do a consistency review to ensure terminology and descriptions of various
technical concepts are consistent across the documents for Subtasks 1.2, 1.3, 1.5, 1.6 and 1.7.

Task 1 Deliverables:

1. Annotated bibliographies of references described in Subtasks 1.1 and 1.4: Completed.
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2. Criteria documents described in Subtasks 1.2 and 1.5 in word-searchable Adobe Acrobat format
from which text may be copied and pasted.

3. Background documents described in Subtasks 1.3 and 1.6 in word-searchable Adobe Acrobat
format and Microsoft Word format.

4. Acceptance criteria document described in Subtask 1.7 in word-searchable Adobe Acrobat
format and Microsoft Word format.

Task 2: Administrative support with tribal consultation tasks
The LOE for Task 2 is: 160 hours.
Subtask 2.1: Generate the tribal contact list.

1. The Contractor shall generate an up-to-date tribal contact list for the list of tribes supplied by the
EPA per #4 above. The up-to-date list will be based on the contact list from the previous tribal
consultation letter the EPA mailed in November 2015. The tribal contacts will most likely have
changed since that time, so the Contractor shall verify the names of the current Tribal Historic
Preservation Officers or preservation contact and the current tribal leader (chairman or
president). The EPA will provide a list of contacts for tribes located in Region 8, however, there
are tribes on the mailing list outside of Region 8, for which is will be necessary to verify the
current contacts.

2. The contact information shall include the names, mailing addresses, phone numbers and email
addresses for the tribal leaders and the names, phone numbers and email addresses for the tribal
environmental directors and the THPOs.

3. A copy of the contact list shall also be provided to the EPA in MS Word format. Ideally, the
contact list is saved on a SharePoint or ftp site, made available to the EPA, and set up to send
automatic emails to the Work Assignment Manager and the Technical Contract when the list is
updated.

4. The names and addresses of the tribal leaders shall also be included in a file format appropriate
for the Contractor use to perform a mail merge with the template tribal consultation letter.

Subtask 2.2: Prepare a tribal consultation letter for each tribe on the mailing list from a template
letter provided by the EPA.

1. The Contractor shall generate the individual tribal consultation letters, addressed to the tribal
leader with a courtesy copy list comprised of the tribal environmental director and the THPO.

2. The Contractor shall send the EPA an MS Word file containing the letters ready for printing and
signature.

Subtask 2.3 Email the pdfs of the signed letters and save emails to pdf files.

1. After signature, the EPA will scan all the signed letters to pdf files and email them back to the
Contractor along with enclosures.

2. The Contractor shall email the letters and enclosures to the tribal leaders and include the
environmental directors and THPOs in the “courtesy copy” address line.

3. The contractor shall save the emails as pdf files and make the pdf files available to the EPA to
add to the administrative record.

Subtask 2.4: Forward any emails from tribes to the EPA and save the emails as pdf files.



1. If any tribe sends an email, the Contractor shall immediately forward the email to the EPA Work
Assignment COR and copy the Technical Contact.
2. Each email from a tribe shall be saved as a pdf file and made available to the EPA.

Subtask 2.5: Ongoing list of all communication with tribes.

1. The Contractor shall maintain an ongoing list of all communication with tribes, including:
a. name of tribe,
b. name of person,
c. date of communication,
d. indicate whether communication is by call, voice message or email and
e. abrief note on the content of the communication.

2. The Contractor shall make available to the EPA updated lists of recent communication. The
EPA’s preference would be a list saved on a SharePoint or ftp site accessible by the EPA. The
contractor shall either send, or set up automatically generated, emails to the EPA Work
Assignment COR when the list is updated.

Subtask 2.6: Identify tribes interested in consultation with the EPA and identify designated tribal
contacts.

After 10 business days from emailing the consultation letters to the tribal contacts, the Contractor shall
call the tribal offices that have not already replied to the emailed letters. The purpose of the call is to:
1. Determine if the tribe wishes to schedule a consultation meeting with the EPA and
2. 1If so, identify the designated tribal contact for the Dewey-Burdock consultation process. The
EPA has already identified the designated tribal contact for the Cheyenne River Sioux Tribe;
however, this contact should be confirmed by the Contractor.

Subtask 2.7: Refer questions and comments to the EPA as appropriate.

If the tribal office or a tribal contact has any questions that the Contractor is unable to answer or
comments the Contractor finds it inappropriate to provide a response to, the Contractor shall
1. Refer the person to the EPA Technical Contact,

2. Notify the EPA Work Assignment COR and Technical Contact and
3. Include the question or comment in the notification.

Subtask 2.8: Schedule tribal consultation meetings.

1. After the Contractor has identified the tribes that are interested in scheduling a tribal consultation
meeting and the designated tribal contact, the contractor shall begin the process of scheduling
consultation meetings.

2. The EPA Technical Contact will provide updated lists dates and times of availability for the
Contractor to offer to the tribes to schedule meetings.

3. The Contractor shall call or email the designated tribal contact and offer the available times for
scheduling meetings.

4. If a call is made, the Contractor shall send a follow-up email message containing the same
information as was conveyed during the call. The email message shall refer to the call or
voicemail message left with the tribe.

5. Once a tribe schedules a consultation meeting, the Contractor shall immediately email the EPA
Work Assignment COR and copy the Technical Contact so they may begin travel arrangements.
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6. The Contractor shall include all communication under this Subtask in the communication list
described in Subtask 2.5 and handle any emails received from tribes as described in Subtask 2.4.

7. The EPA anticipates this task will continue until 6 weeks before the issue date of the final permit
decision. The Work Assignment COR will notify the Contractor of this date.

Subtask 2.9: Prepare a final tribal consultation letter for each tribe on the mailing list from a
template final tribal consultation letter provided by the EPA

When the EPA has determined that the opportunity for tribal consultation is drawing to a close, the EPA
Work Assignment COR will email the Contractor the following documents:

1. The template final tribal consultation letter as a MS Word file,
2. A list of tribes that will receive the consultation letter, and
3. An updated Region 8 tribal contact list.

The Contractor shall:

1. Generate the individual final tribal consultation letters, addressed to the tribal leader with a
courtesy copy list comprised of the tribal environmental director and the THPO.
2. Send the EPA an MS Word file containing the letters ready for printing and signature.

Subtask 2.10 Email the pdfs of the signed letters and attachments and save emails to pdf files.

1. After signature, the EPA will scan all the signed letters to pdf files and email them back to the
Contractor along with enclosures.

2. The Contractor shall email the letters and enclosures to the tribal leaders and include the
environmental directors and THPOs in the courtesy copies address box.

3. The contractor shall save the emails as pdf files and make the pdf files available to the EPA to
add to the administrative record.

4. The Contractor shall handle any emails received from tribes as described in Subtask 2.4.

Subtask 2.11: Follow-up calls to tribes to confirm receipt of the final consultation letter.

1. After 5 business days from emailing the final consultation letters to the tribal contacts, the
Contractor shall contact the tribal offices to:
a. Confirm that the tribal leader has received the final consultation letter and
b. Offer one last opportunity to schedule a consultation meeting.
2. The Contractor shall handle any emails received from tribes as described in Subtask 2.4 and

include all communication under this Subtask in the communication list described in Subtask
2.5.

Task 2 Deliverables:

1. The final tribal contact list containing contact information for each tribal leader, the tribal
environmental director and THPO for each tribe on the mailing list provided by EPA.

2. An MS Word file of the tribal consultation letters ready for the EPA to print and route for
signature.

3. Email pdf files of the signed consultation letters and attachments (received from the EPA) to
each tribal leader, including the tribal environmental director and THPO as courtesy copies, and
save each email as a pdf file.



4. Forward all emails from tribes to the EPA, save the emails as pdf files and make the pdf files
available to the EPA.

5. An ongoing list of communication with tribes including the information indicated in Subtask 2.5;
make the list available to the EPA.

6. A list of tribes and designated tribal contact for each tribe interested in scheduling consultation
meetings with the EPA, updated as needed; make the list available to the EPA.

7. Notification to the EPA of any questions or comments from a tribe the Contractor deems
appropriate to refer to the EPA.

8. Immediate notification to the EPA when a tribe schedules a consultation meeting.

9. An MS Word file of the final consultation letters ready for the EPA to print and route for
signature.

10. Email pdf files of the signed final consultation letters and attachments (received from the EPA)
to each tribal leader, including the tribal environmental director and THPO as courtesy copies,
and save each email as a pdf file.

11. Follow-up calls to tribes after emailing the final consultation letter.

Task 3: Development of the Response-to-Comments Document for the Region 8
Underground Injection Control Permitting Actions at the Dewey-Burdock Uranium
In-Situ Recovery Site

The LOE for Task 3 is: 405 hours.

Subtask 3.1: Review of documents provided by the EPA and identify responses to comments that
are available in these documents.

Upon the initiation of previous WA 3-96, the EPA sent the Contractor via email the following document
on November 27, 2018:

1. The document containing the public comments received categorized under the 43 topics,
which was a deliverable from Contract EP-C-15-022 Work Assignment 2-94

The UIC Class IIII draft permit and fact sheet,

The UIC Class V draft permit and fact sheet,

The proposed aquifer exemption Record of Decision,

The draft cumulative effects analysis document,

The draft environmental justice analysis document,

The draft document proposing the EPA’s plan for complying with Section 106 of the
National Historic Preservation Act, and

SOy e e D

Subtask 3.2: Develop a framework document for the response to comments.

The Contractor shall write a brief introduction to each comment topic identified in the categorized
comment document. The introduction should summarize the full scope of concepts included in the
comments.

During this process, the contractor may determine it is appropriate to combine similar comment topics or
further split out comments previously grouped under a single topic.

The Contractor shall add two new categories: 1) Comments related to NEPA and 2) Comments related to
the Endangered Species Act. The contractor shall identify comments related to these two new topics that
were included under Comment category #38, Comments about other government agencies or regulatory
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programs (NEPA, the Clean Air Act, the Nuclear Regulatory Commission, etc.) and include them under
the two new topics as appropriate.

Comment category #1 contains comments that stated general opposition to the Dewey-Burdock project
but did not include specific information applicable to the UIC Program. This lack of specific information
prevents the UIC program from generating a response to these comments. This comment category
should be included near the end of the document and before the topics included in Table 1 below.

Comment category #42, Comments about Crow Butte, will be addressed by EPA Region 7. This
category should be placed before comment category #1.

The comment topics included in Table 1 are beyond the scope of the UIC Program regulatory authority
and no UIC regulations or permit requirements apply to these topics. These comment topics should be
grouped under a section of the document with the heading “Comments on Issues outside the Scope of
UIC Program Regulatory Authority” and included at the end of the document.

Table 1. Comments outside the scope of the UIC program.

l(éﬁotegory Comment Category Title

12 Concerns about hydraulic fracturing.

16 Against uranium mining in general.

17 Against uranium mining because of problems with nuclear power generation and nuclear
weapons.

18 Concerns about the price of uranium, future demand for uranium and future viability of

nuclear energy.
19 Concerns about effects of past uranium mining.
Concerns about Azarga (e.g. integrity of investors, integrity of company itself, solvency,

20 experience in the ISR industry, etc.).

35 Concerns the project will not benefit Edgemont, South Dakota Counties, the State of
South Dakota or the USA.

36 Comment topic unrelated to the UIC draft permits & aquifer exemption.

37 Any additional topics not included in the above list.

39 Comments about the cost or technical feasibility of treating/remediation of contaminated
groundwater

Subtask 3.3: Include responses to comments that are addressed in the draft documents the EPA
developed for the administrative record.

Many of the comments the EPA received are already addressed in the documents the EPA prepared for
the administrative record. These documents are listed under Subtask 3.1.

The Contractor shall include responses to comments as addressed by the information in these
documents.

After these responses are included, there may be additional concepts expressed in the comments that
were not fully addressed by the information in the draft documents. There may be comment topics that
are not addressed by any information in the draft documents. The Contractor shall flag these areas to
identify the concepts or comment topics not fully addressed by the available information. The EPA will
complete the response-to-comments document and address any remaining concepts and comments.
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IV. SCHEDULE OF DELIVERABLES:
Table 2. List of Deliverables and Due Dates

No.

DELIVERABLE

DATE DUE TO EPA

Task 0: Work Plan and Monthly Progress Reports

format and Microsoft Word format

0.1 Work plan and budget According to contract
0.2 Monthly progress and financial reports Monthly
Task 1: Conceptual Site Model and Groundwater Geochemical Model
Conference call/web conference to discuss progress Completed
1.1 Annotated bibliography for the conceptual site model in Completed
) searchable Adobe Acrobat format
The criteria document for the conceptual site model in word- | Within 20 business days after
1.2 searchable Adobe Acrobat format from which text may be receiving comments from the
) copied and pasted. EPA on Subtask 1.6 and 1.7
documents.
Background document for the conceptual site model criteria Within 20 business days after
1.3 in word-searchable Adobe Acrobat format and Microsoft receiving comments from the
) Word format. EPA on Subtask 1.6 and 1.7
documents.
Final versions of deliverables 1.1, 1.2 and 1.3 addressing Within 20 business days after
comments from the EPA. receiving comments from the
EPA on Subtask 1.6 and 1.7
documents.
Conference call/web conference to discuss progress Completed
1.4 Annotated bibliography for the groundwater geochemical Completed.
’ model in searchable Adobe Acrobat format.
The criteria document for the groundwater geochemical Within 20 business days after
1.5 model in word-searchable Adobe Acrobat format from which | receiving comments from the
) text may be copied and pasted. EPA on Subtask 1.6 and 1.7
documents.
Background document for the groundwater geochemical Within 20 business days after
1.6 model criteria in word-searchable Adobe Acrobat format and | receiving comments from the
) Microsoft Word format EPA on Subtask 1.6 and 1.7
documents
Acceptance criteria document for the groundwater Within 20 business days after
1.7 geochemical model in word-searchable Adobe Acrobat receiving comments from the

EPA on Subtask 1.6 and 1.7
documents.

Final versions of deliverables 1.4, 1.5, 1.6 and 1.7 addressing
comments from the EPA.

Within 20 business days after
receiving comments from the
EPA on all final Task 1
documents.

Table 2. List of Deliverables and Due Dates — continued

Task 2: Suppor

t with Tribal Consultation Administrative Tasks

The final tribal contact list containing contact information

Within 3 business days after

courtesy copy the tribal environmental director and THPO

and save each email as a pdf file.

21 for each tribal leader, the tribal environmental director and | receiving the tribal mailing list
THPO for each tribe on the mailing list provided by EPA. | from the EPA
22 An MS Word file of the tribal consultation letters ready for | Within 3 business days after
) the EPA to print and route for signature. finalizing the tribal contact list.
Email pdf files of the signed consultation letters and Within 3 business days of
23 attachments (received from the EPA) to each tribal leader, | receiving the pdf files of the from

the EPA.
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Forward all emails from tribes to the EPA, save the emails

Forward emails to the EPA within

24 as pdf files and make the pdf files available to the EPA. 1 business day of receiving the
email from a tribe.
An ongoing list of communication with tribes including Update list within 1 business day
2.5 the information indicated in Subtask 2.5; make the list of the communication event.
available to the EPA.
A list of tribes and designated tribal contact for each tribe | Update list within 1 business day
2.6 interested in scheduling consultation meetings with the of receiving information from
: EPA, updated as needed; make the list available to the tribe.
EPA.
Notification to the EPA of any questions or comments Within 1 business day of the
2.7 from a tribe the Contractor deems appropriate to refer to referral.
the EPA.
28 Immediate notification to the EPA when a tribe schedules | The same day of hearing from the
) a consultation meeting. tribe, if possible.
An MS Word file of the final consultation letters ready for | Within 3 business days after
2.9 the EPA to print and route for signature. receiving the tribal mailing list
from the EPA
Email pdf files of the signed final consultation letters and | Within 3 business days of
2.10 attachments (received from the EPA) to each tribal leader, | receiving the pdf files of the
) copy the tribal environmental director and THPO and save | scanned signed letters from the
each email as a pdf file. EPA.
Follow-up calls to tribes after emailing the final Begin calls after 5 business days
consultation letter. of emailing the final consultation
2.11 letter, completing the task within

10 business days of emailing the
final consultation letter.

12




13



Table 2. List of Deliverables and Due Dates — continued
TASK No. | DELIVERABLE | DATE DUE TO EPA
Task 3: The Response-to-Comments Document

An MS Word document containing introductions to | Within 55 business days

comment topics with areas flagged for the EPA after receiving the

3.1 where the responses to some comments or documents listed under
comment concepts were not addressed by the Subtask 3.1 from the
information provided in the draft documents. EPA.

Any QA documentation generated while tracking At the time deliverable
comments under the appropriate response section in | 3.1 is submitted.

the Response-to-Comments document, as
applicable.

3.2

V. MISCELLANEOUS - SOFTWARE APPLICATION AND ACCESSIBILITY (SECTION 508
REHABILITATION ACT AND AMENDMENTS)

Software Application Files and Accessibility

Software Application files, if delivered to the Government, shall conform to the requirements relating to
accessibility as detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not limited
to, § 1194.21 Software applications and operating systems and § 1194.22 Web-based intranet and
internet information and applications. See: http://www.section508.gov/

Preferred text format: MS Word, 8.0 or higher (Office 2003 or higher)
Preferred presentation format: Power Point, Office 2003 or higher

Preferred graphics format: Each graphic is an individual GIF file

Preferred portable format: Adobe Acrobat, version 6.0

VI. TECHNICAL DIRECTION

The CL-COR or WACOR is permitted to provide technical direction. Technical direction must be within
the statement of work of the contract and includes: (1) Direction to the contractor which assists the
contractor in accomplishing the PWS, (2) comments on and approval of reports or other

deliverables. Technical direction will be issued in writing or confirmed in writing within five (5)
calendar days after verbal issuance.

VII. TRAVEL
The contractor shall not anticipate any travel associated with this WA over the duration of the
performance period.

VIII. MEETINGS, CONFERENCES, TRAINING EVENTS, AWARD CEREMONIES AND
RECEPTIONS

All appropriate clearances and approvals required by Agency policy in support of any and all conference
related activities and expenses, including support of meetings, conferences, training events, award
ceremonies and receptions, including the form 5170 for all meetings costing more than $20,000, shall be
obtained by the EPA CL-COR as needed and provided to the Contracting Officer (CO). Work under
conference related activities and expenses shall not occur until this approval is obtained and provided by
the EPA CL-COR.
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IX. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall refer
any questions relating to the interpretation of EPA policy, guidance, or regulation to the CO, CL-COR
and/or WACOR.

X. PRINTING

All copying and printing shall be accomplished within the limitations of the printing clause of the
contract.

XI. QUALITY ASSURANCE SURVEILLANCE PLAN
The contract QASP is applicable to this WA.
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